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Introduction

These Standard Bidding Documents (SBD) have been prepared by the
National Procurement and Tender Administration Board (NPTAB) for
use by all Procuring Entities for the procurement of works in
accordance with the relevant sub-sections of the Procurement Act
2003, Chapter 73:05. The procedures and methods presented in this
document have been developed on the basis of practical experience
and are mandatory for use in the procurement carried out in whole or
in part from the state funds in accordance with the provisions of the
Procurement Law.

In the preparation of the bidding documents for each individual
procurement, the SBD groups the provisions that are intended to be
used unchanged in “the Instructions to Bidders”, “the General
Conditions of Contract” and “The Evaluation Criteria”, unless
written approval is granted by the NPTAB.

Data and provisions specific to each procurement should be
included in the Bid Data Sheet, the Special Conditions of the
Contract, Technical Specifications (including any drawings and
plans) and Bill of Quantities. The standard applicable forms are listed
in the table of contents and in the relevant sections herein.

For additional information on this SBD, please contact;

The Guyana Energy Agency .

295 Quamina Street, South Cummirigsburg, Georgetown
Tel Numbers: 226-0394 ext. 223/241

gea@gea.gov.gy S
https://gea.gov.gy -
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INVITATION FOR BIDS (IFB)
Date: March, 2025
Source of financing: Government of Guyana

1. The Guyana Energy Agency ( GEA) hereinafter referred to as “the Employer”,
invites eligible bidders to submit their bids for execution of “ Design, Supply,
Installation and Commissioning of a 0.5 MW Wind Power Plant for Leguan,
Region 3.

Bidders are required to visit the site to carry out their own assessment of how the
system will be installed. A site visit will be schedule on 10" April, 2025 at
10:00hrs for interested bidders . The costs of visiting the site shall be at the
bidder’s own expense.

2. Interested bidders may peruse the bid document at the procuring entity, prior to the
purchase a complete set of the bidding documents upon the payment of a non-
refundable fee in the amount of: Two thousand Guyana dollars (G$2000) at the
following address: Guyana Energy Agency, 295 Quamina Street, South
Cummingsburg, Georgetown. Alternatively, interested eligible bidders may
download a free copy of the Bid document from the GEA website www.gea.gov.ov.

3. All bidders should submit their bids together with the bid security for the amount of 2%
of the tendered amount not later than 9:00 hours on the 29th of April, 2025 at the address
below:

The Chairman,

National Procurement and Tender Administration Board
Ministry of Finance

Main & Urquhart Streets, Georgetown.

NATIONAL PROCUREMENT
& TENDER ADMINISTRATION

15 MAR 2025
APPROVED 4




Scan the QR Code Below to access the
Tender Opening Process Virtually
via Microsoft Teams

(TUESDAYS)

https:/bit.ly/390kC5N

Tender Opening Link:

https://teams.microsoft.com/l/meetupjoin/19%3ameeting YTazNzIliN2MtYzQ4Yi0ON2Ezl WFiMzYtOGRKY
2Y3Nzk0YzUw%40thread.v2/0?context=%7b%22Tid%22%3a%22ff1d4318-046e-4143-
8bac9d503f00d12b%22%2c%220id%22%3a%22a0f8d988-3b0f-4653-2082-3a86d9ff7a%e%22%7d

All late bids will be rejected and returned to bidders unopened.

4. Bids should be valid for 120 days from the date of bid opening.

5. Bids will be opened by the National Procurement and Tender Administration (NPTA) in
the presence of bidders’ representatives who wish to attend at the address: at 9:00 hours
on 29" April, 2025 at the address: 49 Main and Urquhart Streets, Georgetown, Guyana.

g s
—Mahender Sharma
Chief Executive Officer Guyana Energy Agency



INSTRUCTIONS TO BIDDERS (ITB)

A. Introduction

1.

1.1

Scope of works and Source of Funds

The Employer as defined in Section II “Bidding Data Sheet” (BDS), invites bids for

Works, as described in the BDS and Special Conditions of Contract (SCC). The name of the
Contract is provided in the BDS and the SCC.

1.2 The successful Bidder shall complete the Works by the Intended Completion Date specified

1.3

2.1

22

23

24

25

2.6

N

in the BDS.
Throughout these Bidding Documents:

(@) the term “in writing” means communicated in written form (e.g. by mail, e-mail) with
proof of receipt;

(b) ifthe context so requires, “singular” means “plural” and vice versa; and
(¢) “day” means calendar day.

Eligible Bidders

This Invitation for Bids is open to all contractors from any country unless prohibited by the
Procurement Act, 2003, chapter 73:05

A bidder may be a sole proprietor, joint venture or other legal entity with a formal intent
to enter into an agreement or to operate under an existing agreement in the form of a
Partnership.

Government and municipal enterprises may only participate if they are financially
autonomous and legally eligible to carry on business.

Bidders should not have a conflict of interests, should not be associated (nor have been
associated in the past), directly or indirectly, with any firm or any of its affiliates that has
been engaged by the Employer to provide consulting services at preparation stage of the
bidding documents, technical specifications, project and other documents to be used for
procurement of works in accordance with this Invitation for Bids or being proposed as
Engineer under this Contract.

A Bidder or any affiliate that has been engaged by the Employer to perform consulting
services at preparation stage of the bidding and other documents shall not be entitled to
participate in bidding, and if conflict of interests is found, the bid shall be rejected.

Bidders should provide information on legal status, place of registration and principal type
of business; a license to execute the specified works and validity period, and a written
power of attorney of the signatory of the bid to assume obligations on behalf of the Bidder;

The bidder must not be insolvent, bankrupt, their property must not be controlled by
Judicial authority, their cases must not be commanded by court or by the person appointed
by court, their commercial activities must not be suspended, and they must not be a subject
of such judicial proceedings;



2.8  The bidder should fulfill its tax and National Insurance Scheme obligations in Guyana.
3. Qualifications of the Bidder

3.1 All bidders shall provide in Section IV, “Form of Bid, Qualification Information, Letter of
Acceptance, and Agreement,” a preliminary description of the proposed work method and
schedule, including drawings and charts, as necessary.

3.2 In the event that prequalification of potential bidders has been undertaken, only bids from
pre-qualified bidders shall be considered for award of Contract. These pre-qualified bidders
should submit with their bids any information updating their original prequalification
applications or, alternatively, confirm in their bids that the originally submitted
prequalification information remains essentially correct as of the date of bid submission.
The update or confirmation should be provided in Section IV.

3.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall
include the following information and documents with their bids as stipulated in the SCC
or otherwise stated in the BDS;

(@) copies of original documents defining the constitution or legal status, place of
registration, and principal place of business of the Bidder; written power of
attorney of the signatory of the Bid to commit the Bidder;

(b) total monetary value of construction works performed for each of the last five (5)
years;

(c) experience in works of a similar nature and size for each of the last five (5) years,
and details of work under way or contractually committed; and clients who may
be contacted for further information on those contracts;

(d) major items of construction equipment proposed to carry out the Contract;
(e) provision of qualification and experience of key personnel for the Contract;

(f) audited financial statements for the past three (3) years for incorporated
companies while registered businesses must provide balance sheets, profit and
loss accounts, and income and expenditure accounts for the past three years;

(g) evidence of adequacy of working capital for this Contract whereby the bidder
must provide a bank statement or LINE of credit from a bank or an insurance
company licensed by the Bank of Guyana;

(h) authority to seek references from the Bidder’s bank(s) or Insurance company;

(i) information regarding any litigation, current or during the last five years, in which
the Bidder was/is involved, the parties concerned, and the disputed amounts; and
awards;

() list all on-going project(s): Name of project, value, date of award, original date of
completion as per contract, percentage completed to date.

3.4 Subcontractors’ experiences and resources shall not be taken into account in determining
the Bidder’s compliance with the qualifying criteria, unless otherwise stated in the BDS.

3.5 To qualify for award of the Contract, bidders should meet the qualifying criteria set forth in the
Evaluation Criteria.



6.

One Bid per Bidder

Each Bidder shall submit only one Bid, either individually or as a partner in a partnership
or syndicate. All bids involving the Bidder who submits or participates in more than one
Bid (exclusive of subcontractors, or permitted or required alternatives) shall be rejected
from participation in bidding.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of the bid.
The Employer shall not be responsible or liable for those costs.

Site Visit
The Bidder, at the Bidder’s own responsibility and risk, may visit and examine the Site of
expected Works and its surroundings. All information obtained by the Contractor
individually while visiting the site, may be used by him to prepare the bid and enter into
the Contract. The costs of visiting the Site shall be at the bidder’s own expense. The bid
submission means that the Bidder has examined the Site of future Works and has accepted
all the existing conditions.

B. List of documents included in the bidding documents

7.

7.1.

7.2

15.

Content of Bidding Documents
The set of bidding documents includes the following:

(a) Invitation for Bid

(b) Instructions to Bidders (ITB);

(b) Bid Data Sheet (BDS);

(©) General Conditions of Contract (GCC);

(d) Special Conditions of Contract (SCC);

(e) Form of Bid

(2) Drawings;

(h)  Bill of Quantities;

@ Technical Specifications;

() Form of Contract;

(k)  Form of Bid Security;

O Form of Performance Security;

(m)  Form of Bank Guarantee for Advance Payment;
(n)  Form of Power of Attorney for signing the bid.
(o) Statement of On-going Projects Form

p) Environmental and Social Management Forms
(@ Evaluation Criteria

The Bidder shall examine all instructions, forms, conditions and technical specifications
incorporated in the bidding documents. Failure to provide all information required in the

bidding documents, or submission of a non-responsive bid may result in rejection of his bid.

Clarification of Bidding Documents

8.1 The Bidder requiring any clarification of the bidding documents may address the Employer at

the address indicated in the Bid Data Sheet in writing or electronic messaging. The Employer
will respond in writing to any request for clarification of the bidding documents to be received
not later than 7 (seven) days prior to the deadline for submission of bids. Copies of response,
including an explanation of matter’s substance, but without identifying its source, will be

8



8.2

9.1

92

forwarded by the Employer in writing to all bidders who received the bidding documents within
3 (three) working days.

A mandatory Pre-bid conference will be conducted by the Employer at the time, date and
address indicated in the Bid Data Sheet. Before the conference, Bidders may address the
Employer with questions for the conference, and at the conference may ask any question and
receive answer to the questions submitted regarding the bidding documents. All information
obtained at pre-bid conference, requests of potential bidders related to clarification of the
bidding documents, and responses to them, shall be recorded by the Employer, and by the
results of conference, a record is made and promptly communicated to all Bidders who received
the bidding documents in order to enable bidders to take them into account when preparing their
bids.

16. Amendment of Bidding Documents

In special circumstances, at any time before expiry of the deadline for submission of bids, the
Employer, for any reason, whether at its own initiative or in response to request for
clarification forwarded by the Bidder, may modify the bidding documents by issuing addenda
to it. Any addenda issued shall be a part of the bidding documents, and should be sent to all
bidders who received the bidding documents from the Employer, which may be done by
using mail or electronic mail. Bidders should confirm the receipt of each addendum in
writing or by mail or electronic mail, and these addenda shall be binding.

In order to give Bidders enough time to take into account the amendments introduced while
preparing their bids, the Employer, at his discretion, may extend the deadline for submission
of bids.



C. Preparation of Bid

17.Language of Bid

11.

12.

12.1

12.2

12.3

12.4

13.

14.

14.1

14.2

The Bid prepared by the Bidder and all correspondence and documents related to this Bid
that is exchanged by the Bidder and the Employer should be written in the language specified
in the Bid Data Sheet.

Documents Included in the Bid

The Bid prepared by the Bidder should include the following documents:

(a) filled in and signed Form of Bid;

(b) Priced Bill of Quantities and Priced list of consumable materials;
() Bid Security provided in accordance with ITB Clause 15;

(d) General Conditions of Contract and Special Conditions of Contract;

(e) Technical Specifications used for the execution of the Works;
) Alternative offers (at the Employer’s request);
(2 other documents to be filled in by bidders in accordance with the requirements

indicated in the Bid Data Sheet and the Evaluation Criteria
(h) Power of attorney for signing the Bid. [specimen from provided)

Bid Price

The Contract is applicable to the whole amount of Works listed in priced Bill of Quantities
and list of priced consumable material price presented by the Bidder in its bid.

The Bidder shall indicate the rates and prices for all kind of works included in the Bill of
Quantities, drawings and specifications. The kinds of works for which no rate and price is
entered by the Bidder will not be paid for when executed, and it is considered that they are
included in the rates and prices for other kinds of works.

When determining the bid price, the Bidder shall take into account the total value of
labour, materials, plant, instruments, water, heat, electric power, transportation, machinery
and equipment, and other services which are required during and for completion of the
construction works.

All duties, taxes, and other levies payable by the Contractor under the current legislation of
Guyana should be included in the bid price.

Bid Currency

The Bidder shall submit all documents on mutual settlements and shall indicate the bid price

in Guyana Dollars.

Period of Validity of Bids

Bids shall be valid for ninety (90) days after the date of bid opening. Bids with shorter validity
period should be rejected by the Employer as non-responsive to the bidding documents.

In exceptional circumstances, the Employer may request bidders to extend the period of
validity of their bids for a certain period. Such requests and responses to them shall be made

in writing and may be sent by electronic mail. A Bidder may refuse the request on extension
10



15.

15.1

15.2

15.3

15.4

15.5

15.6

16.

16.1

16.2

of the period of validity of his bid, without forfeiting the return of security. A Bidder
agreeing to the request will not be required nor permitted to modify the bid, but will be
required to extend the validity of bid security for a period of not less than 2 (two) weeks
after the expiry of the extended period of bid validity.

Bid Security

The Bidder should provide, as part of his bid, the bid security in the amount and form
specified in the Bid Data Sheet with a validity period of not less than fourteen (14) days after
the expiry of the period of bid validity. The Bid Security shall be an original of the document.

The Bid security should be expressed in the bid currency, or in another freely convertible
currency, and shall be a bank guarantee issued by a bank located in Guyana or by local
correspondent bank in case when the security is issued by a foreign bank, or from a licensed
financial institution in Guyana.

All bids not having a security shall be rejected by the Employer as non-responsive to the
bidding documents.

The bid security shall be returned to unsuccessful Bidders as soon as possible but not later
than fifteen (15) days upon the expiry of the bid validity period, or after furnishing the
performance security by successful bidder.

The successful Bidder shall receive the bid security after the signing of Contract and after
furnishing the performance security (in the case when required).

The Bid security may be forfeited:
(a) if the Bidder:

(1)  withdraws his bid after the opening during the period of bid validity
specified in his bid;
(2)  does not agree with the correction of arithmetical errors in his bid.

b in case of the Contract awarded to Bidder, if this Bidder fails:

(1) to sign the Contract on the terms and conditions specified in his bid

Alternative offers at the request of the Employer

The Employer may request in the Solicitation Documents for bid submission taking into
account alternative conditions. In this case all requirements of the bidding documents are
applied to alternative offers to that extent as well as to primary offers. The alternative offers
shall not be considered, unless allowed or required in the bidding documents.

If so allowed by the Bid Data Sheet, the bidders wishing to submit the bids, taking into
account the alternative conditions must also submit the bids that comply with the
requirements of the bidding documents, including the basic technical features as indicated
in the drawings and specifications. In addition to submitting the primary Bid, the Bidders
shall provide all information necessary for a complete evaluation of the alternative
conditions by the Employer, including design calculations, technical specifications,
breakdown of prices, proposed construction methods and other relevant details.

11



16.3

16.4

17.

Only the alternatives of Bidder who submitted the lowest evaluated Bid in accordance
with the basic requirements of the bidding documents shall be considered by the
Employer.

The Bidder, in his Bid, shall indicate the primary price of works to be executed, in
accordance with the requirements of the bidding documents, and individually the price of

works to be executed using the alternative offer.

Format and Signing of Bid

17.1 The Bidder shall submit: -

17.2

17.3

. Submit one (1) original and one (1) copy (in paper) and 2 electronic copies (flash
drive only) with an exact PDF version of the paper tender.(It is the responsibility
of the bidder to ensure that the PDF file is accessible and readable and is an exact

copy of the original.)

. Ensure the envelopes of the original and copies (in paper) and the 2 electronic
copies are identically labelled.

. The 2 electronic copies (flash drive) should be placed in a smaller envelope and

properly affixed to the original paper submission.

The original of the bid shall be prepared in indelible ink and shall be signed by the Bidder
or by a person (persons) having all authorities to sign the bid and obligations under the
Contract. Permission to sign the bid should be specified in the power of attorney to be
provided with the bid. All pages of the bid where new information, change or erasure
inserted should be initialed (signed) by the person or persons signing the bid.

The bid shall contain no interlineations, erasures or overwriting, exclusive of the cases when
the Bidder needs to correct errors which should be initialed by the person or persons signing
the bid.

12



D. Submission of Bids
18.  Sealing and Marking of Envelopes with Bids
18.1 The Bidder shall seal the original and each copy of the bid in separate envelopes, duly
marking the envelopes as “ORIGINAL” and “COPY.” The envelopes shall then be sealed
in an outer envelope.
18.2 The inner envelopes shall bear the name, address and contact number of the bidder.

18.3 The outer envelopes shall:

(a) be addressed to the Employer at the address specified in the Invitation for Bids and
the Bid Data Sheet;

(b) bear the name of the project indicated in the invitation for bids and the words "DO
NOT OPEN BEFORE" (09:00hrs on 29" April, 2025) specified in the Bid Data
Sheet)

18.4 Ifthe outer envelope is not sealed and marked as required by ITB Clause 18.3, the Employer
will assume no responsibility for the bid’s misplacement or premature opening.

18.5 Bidder must submit valid certificates of compliance from Guyana Revenue Authority
(GRA) and National Insurance Scheme (NIS), and VAT registration (where applicable)

19. Deadline for Submission of Bids

19.1 Bids must be received by the Employer at the address and on the time and date specified
in the Bid Data Sheet.

19.2 The Employer may, at its discretion, postpone the deadline for submission of bids for later
period by modifying the bidding documents, and in this case the validity period of all rights
and obligations of the Employer and the Bidders shall be extended subject to the changed
deadline date.

: > |
20. Late Bids ATIONAL PROCUREMENT
j &NTENDER ADMiNlSTm\TiDN
1

ission of bids specified by

All bids received by the Employer after the deadline for subr
d. 15 MAR 2025

the Employer shall be rejected and returned to Bidder unopen

21.  Modification and Withdrawal of Bids APPROVED N

21.1 The Bidder may modify or withdraw his bid after the bid submission, provided that the
Employer will receive a written notice of modification or withdrawal of the bid before the
expiry of determined deadline for submission of bids, duly signed by an authorized
representative, and accompanied by a copy of the authorization.

21.2 The Bidder’s modification or withdrawal notice should be prepared, sealed, marked, and
sent in accordance with the provisions of ITB Clause 18. In this case the outer and inner
envelopes shall be additionally marked “MODIFICATION” or “WITHDRAWAL”, as
appropriate. A withdrawal notice may also be sent as email with a subsequent written
confirmation not later than the deadline for submission of bids.

21.3 No changes should be added in the bids after the expiry of the period determined for bid

submission.
13



214

No bid may be withdrawn or modified in the interval between the deadline for submission
of bids and the expiration of the period of bid validity indicated by the Bidder on the Bid
Form. Withdrawal of the bid during this interval may result in the Bidder’s forfeiture of his
bid security, in accordance with ITB Clause 15.6.

E. Opening and Evaluation of Bids

22,

22.1

222

223

22.4

225

23.

23.1

23.2

233

24.

24.1

Opening of Bids by Employer

The Employer will open all bids in the presence of bidders’ representatives who wish to
attend it at the time, on the date, and at the address specified in the Bid Data Sheet. The
bidders’ representatives who are present shall sign a register evidencing their attendance.

The envelopes marked as “WITHDRAWAL” and “MODIFICATION” will be opened
first and read out. In this case the bids for which a withdrawal notice has been sent in
accordance with Clause 21, the envelopes shall be returned to Bidders unopened.

The bidders’ names, the Bid prices, including alternatives (if alternatives are permitted),
price reduction specified in the Bidder’s bid, information on the presence or absence of
required Bid Security, information on the presence (absence) of NIS and GRA
compliances will be announced at the opening. No bid may be rejected in the bid opening,
exclusive of the late bids which should be returned to Bidder unopened.

Bids (and modifications sent pursuant to ITB Clause 21.2) that have not been opened and
read out at the opening shall not be accepted for further evaluation, irrespective of
circumstance.

The Employer shall maintain the minutes of Bid opening which should include information
to be disclosed to those who are present and to be promptly sent to the Authorized State
Procurement Body.

Confidentiality Observance and Contacting the Employer

Information relating to the examination, evaluation and comparison of bids, and
recommendations for the award of a Contract shall not be disclosed to other persons
interested in this process until information on the award of the Contract would have been
given to all Bidders.

No Bidder shall contact the Employer on any matter related to his bid from the date of bid
opening and until the date of contract award.

Any effort on the part of any Bidder to influence the Employer’s decision on the bid
evaluation, bid comparison, or the Contract award may result in the rejection of this
Bidder’s Bid.

Clarification of Bids

During the bid evaluation, the Employer may, at his discretion, request the Bidder to give
clarifications on his Bid. The request for clarification and the response should be given in
writing, and in this case no change in the price or substance of the bid shall be sought, offered,
or permitted, exclusive of the cases when required to correct arithmetical errors discovered
by the Employer during the evaluation of bids in accordance with ITB Clause 26.

14



25.

25.1

252

253

254

Preliminary examination of Bids

Prior to the detailed evaluation of bids, the Employer will examine the bids in order to
determine whether they meet the eligibility criteria; whether there is a bid security, whether
the documents have been properly signed; whether they are substantially responsive to the
requirements of the bidding documents.

A substantially responsive bid is one which satisfies all the above provisions without a
material deviation, reservation or omission. A material deviation reservation or omission is
one:

(@ which affects in any substantial way the scope, quality, or performance of the
Works;

(b) which limits in any substantial way, inconsistent with the Bid Solicitation
Documents, the Employer’s rights or the Bidder’s obligations under the Contract;
or

(¢ whose rectification would affect unfairly the competitive position of other bidders

presenting substantially responsive bids.

Material Deviation are, for example, such important provisions as the bid security, bidders’
qualification information, and effect on the scope, quality, or performance of the works,
taxes and insurance payments. Determination by the Employer of each bid’s degree of
responsiveness to those requirements should be based on the content of the bid itself without
reference to any additional sources.

The Employer may waive any minor nonconformity, small mistake or inaccuracy in the
bid which is not a material deviation from the requirements of the bidding documents, and
such non-conformity or inaccuracy shall not influence the evaluation of the bid. When the
minor omissions do affect the evaluation of the bid (e.g., costs to the Employer, or other
aspects of the required performance), the minor deviations should be quantified in
monetary terms, with corresponding adjustments to the bid price (only for the purposes of
comparing bids)

If the bid is not substantially responsive to the qualification requirements, it shall be
rejected by the Employer, and may not be subsequently accepted as responsive afier
inclusion of appropriate corrections made by the Bidder.

15



26.

26.1

26.2

27.

27.1

27.2

273

Correction of Arithmetical Errors in Bids

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetical errors. Errors will be corrected by the Employer as follows:

(a when there is a discrepancy between the value expressed in figures and words, the
value in words shall govern; and

(b) when there is a discrepancy between the unit rate and the total resulting from
multiplying the unit rate by the quantity, the unit rate will govern, unless in the
opinion of the Employer, there is obviously gross misplacement of the decimal
fraction, in this case the total will govern and the unit rate will be corrected.

The value indicated in the bid, by the Bidder’s consent, will be adjusted by the Employer
in accordance with the above-stated rules of correction of errors, and must be accepted by
the Bidder. If the Bidder does not accept the corrected bid price, the Bid shall be rejected,
and the bid security may be forfeited in accordance with Clause 15.6.

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the bids determined to be substantially
responsive to the requirements of the bidding documents in accordance with Clause 25.

When evaluating the bids, the Employer will determine for each Bid, the Evaluated Bid
Price by adjusting the Bid Price as follows:

(a) Correction of arithmetical errors pursuant to Clause 26;

(b) Exclusion of provisional sums and costs for contingencies pursuant to the
Bill of Quantities;

The Employer reserves the right to accept or reject any variation, deviation, or alternative
offer. Variations, deviations, and alternative offers and other factors which are in excess of
the requirements of the bidding documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in bid evaluation.

16



F. Award of Contract

28.

28.1

29,

29.1

29.2

30.

30.1

30.2

303

31.

32.1

31.2

Award Criteria

Exclusive of the cases provided for in Clause 29, the Employer will award the Contract to
the Bidder whose bid is determined to be substantially responsive to the bidding
documents, and who offered the Lowest Evaluated Bid Price, provided that this Bidder
has been determined to be (a) eligible in accordance with Clause 2 and (b) met with
qualification requirements in accordance with Clause 3.

Employer’s Right to accept any Bid and Reject any or All Bids

The Employer reserves the right to accept or reject any or all bids at any time prior to the
acceptance of a bid without incurring any liability towards contractors or suppliers that have
submitted bids. The employer shall upon request communicate to any supplier or contractor
that submitted a bid the grounds for its rejection of all bids but is not required to justify those
grounds.

Notice of Rejection of bids shall be given promptly to all suppliers and contractors that
submitted bids.

Notification of Award

Within 14 days after the conducted selection of the successful Bidder, and before the expiry
of the period of bid validity, the Employer will notify the successful Bidder by email and
later confirmed by letter that his bid has been determined to be successful. This letter
(hereinafter and in «the General Conditions of Contract» called «the Letter of Acceptance)
should refer to the sum that the Employer shall pay to the Contractor for execution of the
Works in accordance with the Contract (hereinafter and in the Contract called «the Contract
Price.

At the same time that notification of award is given to the successful bidder, the Employer
shall notify other bidders in writing of the selection, including the name of the successful
bidder and the bid price. The Employer shall also publish on a notice board or website the
name and address of the successful bidder and the contract price.

Unsuccessful bidders may request in writing to the Employer a debriefing seeking
explanations for the failure of their bids. The Employer shall promptly respond in writing
to any unsuccessful Bidder who requests the Employer in writing to explain the grounds
on which its bid was not selected.

Signing of Contract

The Employer will send to the successful Bidder, the Form of Contract contained in the Bid
Solicitation Documents.

During seven (7) days of the receipt of a written Notice of acceptance and the Form of

Contract, the successful Bidder should sign and date the Contract, and return it to the
Employer.
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32. Performance Security

32.1 Together with the signed Contract, the successful Bidder will send to the Employer, the
Performance Security in the amount indicated in the Bid Data Sheet.

32.2 If the successful Bidder fails to provide the performance security, or during 7 (seven) days
does not return the Contract signed, then the Employer shall reject the bid and confiscate the
bid security, in that case the Employer shall award the Contract to the next lowest evaluated
Bidder, whose bid is substantially responsive and is determined by the Employer to be
qualified to perform the Contract satisfactorily, subject to the Employer’s right to reject all
bids in accordance with Clause 29, and the applicable Law and Regulations.

33. Advance Payment and Security

33.1 The Employer shall provide an Advance Payment on the Contract Price as stipulated in the
GCC, subject to a maximum amount, as stated in the BDS. The Advance Payment shall be
guaranteed by a Security.

34.  Corrupt and Fraudulent Practices

34.1 The Employer requires that the Bidders observe the highest standards of ethics during the
procurement and execution of such Contracts. In pursuance of this policy, the Employer:

(a) for the purposes of provisions of this Clause, uses the following notions:

1. “corrupt practice” - means the offering, giving, receiving or soliciting directly
or indirectly of anything of value to influence improperly the actions of another

party.

II.  “fraudulent practice” - means any act or omission including misrepresentation
that knowingly misleads or attempts to mislead a person to obtain financial or
other benefits or to avoid an obligation.

Il “collusive practice” means an arrangement between two or more persons,
designed to achieve an improper purpose including influencing improperly the
actions of another person.

IV.  “coercive practice” means impairing or harming or threatening to impair or
harm, directly or indirectly any person or the property of any person to
influence the actions of the other person.

(b)  will reject the bid if it determines that the Bidder recommended for award of the
Contract has engaged in corrupt, fraudulent, collusive or coercive practices during the
bidding process or execution of a contract;

(c)  shall refer the contractor to the Public Procurement Commission in accordance

with the provisions of the Procurement (Suspension and Debarment) Regulations
2019

35. Penalties

35.1 A penalty for slow or non-performance will be imposed as per the rate prescribed for
Liquidated Damages. Slow performance or non-performance will be assessed against the
project’s approved work programme and will commence from the first quarter of the project

life. (Note: This means that after 10 % of the contract sum is deducted for penalties, the
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36.

Procuring Entity has the right to cancel the contract and demand all forms of damages).

Complaints and Protests

Procedures for administrative review of complaints and protests

36.1

36.2

36.3

364
36.5

36.6

36.7

36.8

Any potential or actual bidder, supplier, contractor, or a consultant who claims, to have suffered
or may suffer, loss or damage due to a breach of duty imposed on a procurement entity by the
Procurement Act 2003 and the Procurement Regulations 2004, including any subsidiary
legislation, may complain or protest in accordance with following procedures:

A complaint or protest shall not be entertained and shall be rejected in the following cases;

a) adecision by the procuring entity to reject all bids, or quotations or proposals

b) a complaint or protest submitted later than 7 working days from the date the
complainant became aware or should have become aware of the circumstances
leading to the complaint or protest.

If a contract has not yet been signed, the complaint or protest shall in the first instance be
submitted to the concerned procuring entity viz. ministry, region or district head within 7
working days of the complainant becoming aware of the circumstances leading to the
complaint/ protest.

The Procurement entity shall give a decision within 5 working days of receiving the complaint.

If the complainant is NOT satisfied with the decision of the entity or does NOT receive any
response within the time specified, he/she may appeal the decision to the Bid Protest Committee
within three working days of receiving or failing to receive within the prescribed period, the
response from the entity

If a procurement contract has already been signed, the complaint/protest may be submitted
direct to the Bid Protest Committee within 7 working days of the date on which the complainant
became ware or should have become aware of the circumstances leading to the complaint or
protest. Simultaneously a copy of the complaint/ protest shall be sent to the Procuring entity.

The appeal or complaints submitted to the Bid Protest Committee shall be accompanied by a
registration fee equivalent to 2% of the actual or estimated value of the procurement, subject
however to a maximum of G$ 2 million.

The Bid Protest Committee shall review the complaint or protest, in consultation with the
procurement entity and may,

a) reject the complaint/protest giving reasons for its decision. If the complaint is
also declared frivolous the registration fee shall be forfeited.

b) instruct both parties i.e. the complainant and procuring entity, on the rules and
policies that apply to the issue raised and direct them to proceed accordingly

¢) prohibit the procurement entity from proceeding or deciding the issue unlawfully

d) annul any unlawful decision of the procuring entity unless a contract has been
signed

e) order the procurement entity to pay compensation to the complainant for the costs
incurred in the bid preparation and participation order the entity to terminate the
procurement. Proceeding
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36.9 During the period of consideration of a complaint/ protest the procurement proceedings shall
be suspended from the time the complaint is received to the time a final decision is issued by
the Procurement entity or the Bid Protest Committee. However, the procuring entity may
decide not to suspend the procurement proceedings in the public interest but record its reasons
for such a decision. The Bid Protest Committee also may decide to remove the suspension if
in its opinion the public interest warrants such action.
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BID DATA SHEET (BDS)

Item Ne

A. General

ITB 1.1 and
8.1

The name, address, telephone, mail and e-mail of Employer is:
Guyana Energy Agency, 295 Quamina Street, South Cummingsburg,

Georgetown, Tel:(592) 226-0394, gea@gea.gov.gy.

ITB1.1

The works are: Design, Supply, Installation and Commissioning of a 0.5 MW
Wind Power Plant for Leguan, Region 3.

ITB1.1

The source of financing is: Government of Guyana

B. Bidding Documents

ITB 8.1

The Employer’s address for clarification is:

295 Quamina Street, South Cummingsburg, Georgetown, Guyana

ITB 8.2

Whether the mandatory pre-bid conference shall be held: No

C. Preparation of Bids

ITB 10.1

The language of Bid: English

ITB 11

PROCUREMENT
DMINISTRATION
25 MAR 2075
APPROVED

T i e

NATIONAL
& TENDER A

The Bidder shall submit the following additional documents in its bid:

1. Evidence of Financial Capability in the amount of 30% of the bid price in the
form of a bank statement or letter of credit from a commercial bank in the
name of the bidder dated one month prior to bid submission . Letter of credit
must state a figure. The document must be dated within one month of the bid
opening date and be clearly legible. When a photocopy of the letter of credit
or bank statement is presented, it must be certified a “true copy of the original®
by the issuing company.

2. Submission of a valid business registration or certificate of incorporation,
inclusive of list of directors, that is clearly legible. Where bidder is part of an
unincorporated joint venture, a legible copy of joint venture agreement is
required. Copy of joint venture agreement must state the joint venture partner
to which invoice will be paid and contract to be signed. Where bidder is a joint
venture company, a legible copy of certificate of incorporation is to be
submitted. Each party must submit valid compliance as per items 2 and 3 of
the Evaluation Criteria.

3. Written confirmation of authorizing signatory must be provided. For the
incorporated company this must be in the form of a Power of Attorney
endorsed by a Commissioner of Oaths or Justice of Peace. For a registered
business that has appointed an employee to sign the bid, a letter of authorizing

signatory must be provided.

4. Valid certificates of compliance from GRA and NIS and VAT registration
(only applicable to Bidders resident in the country of the Procuring Entity).

5. Completed litigation form of the bidding documents.

6. A letter stating any or no termination or abandonment of projects. The
letter must be dated within one month of the bid opening date.

7. Provide documentary evidence that the goods are ISO certified and Tropic
resistant;

8. Provide documentary evidence that the Wind turbines comply with IEC 61400
for the make and type / model of the component must be specified in the offer.

9. Provide documentary evidence to demonstrate that the Goods offered meet all
the technical specifications of the bidding document. Technical literature must
include data sheets and specific technical information on each of the items of
equipment and components proposed for the wind power system;

10. A detailed schematic design layout for the wind power systems (schematic
should be IEC 61400 Compliant), including explanatory notes for sizing of
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equipment and components that comprise the system, and energy production
calculations using a modelling software.

11. Certificates of product quality issued by a recognized certification body such as
IEC or equivalent standards.
12. An implementation schedule indicating important milestones such as
equipment delivery to site, installation, testing and commissioning. Frequent
(at least monthly) progress reports and work plan are to be provided to the
Procuring Entity as required by the procuring entity during project execution.
13. Bidder must provide audited financial statements for the past three years for
incorporated companies. Financial statements must be audited by a Chartered
accountant/accountancy firm and include an auditor's note. OR
Registered businesses must provide Balance Sheets, Profit and Loss Accounts,
and Income and Expenditure Accounts for the past three years. These financial
statements must be approved by a Chartered accountant/accountancy firm.

ITB 14.1

The period of Bid validity: 120 days

ITB 15.1

A bid security of two percent (2%) of the tendered sum

ITB 15.2

Form of Bid Security:

Bid security should be expressed in Guyanese currvency and shall be a bank

guarantee or a bid bond issued by an insurance company licensed by the Bank of
Guyana.

ITB 16.2

Whether alternative provided for or not: NO

ITB 17.1

The number of the Bid Document to be completed and returned shall be: one (1)
original bid and one (1) paper copy which shall be completed in writing in
indelible ink and shall be signed by the Bidder, or by the person (persons) duly
authorized to sign the bid in accordance with the power of attorney and 2 (two)
exact electronic PDF copies of the bid on Flash Drive

D. Submission of Bids

ITB 18.4

Certificates of compliances from NIS, GRA and VAT Registration

ITB 19.1

o
=
=~
[\
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The deadline and address for bid submission

Time: 9:00hrs

Date: April 29 ,2025

Place of Submission: National Procurement and Tender Administration Board,
Ministry of Finance, Main and Urquhart Street, Georgetown.

E. Opening and Evaluation of Bids

TIGNAL PROCUREMENT
% DER ADMINISTRATION

& TEN

The bid opening shall take place at:

National Procurement and Tender Administration Board,
Ministry of Finance,

Main and Urquhart Streets,

Georgetown.

Date: April 29th, 2025

Time: 09:00hrs

F. Award of Contract

APFROVED |

] 531’;:& 2015
ve)

Award Criteria

Contract will be awarded to the lowest evaluated qualified Bidder consistent with
the evaluation criteria.

ITB 32.1

The amount and validity of Performance Security /0% of the contract sum

and may be in the form of a Bank Guarantee or a bid bond issued by an
insurance company licensed by the Bank of Guyana.
The bond shall be valid for the entirety of the contract period.
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General Conditions of Contract (GCC)

A. General provisions

1.

1.1

Definitions

Below given terms in this Contract shall be interpreted as follows:

(a) ""Bill of Quantities" means the completed priced items of works and priced consumable
materials which are the part of the Bid.

(b) "The Completion Date'" means the date of completion of the Works accepted by the
Working Committee pursuant to Certificate of Commissioning, or in case of repair works,
the final Certificate of Performed Works of the Contractor approved by the Engineer.

() "Contract" means the Contract achieved between the Purchaser and the Contractor, and
fixed as the form of Contract signed by the parties with all annexes and addenda to the
Contract for the execution and completion of the Works.

(d) "Contractor" means an individual or legal entity, or a partnership, whose Bid for the
execution of the Works is accepted by the Purchaser.

(¢) "Contractor’s Bid" means the completed bidding documents submitted by the
Contractor to the Purchaser.

() "Contract Price" means the amount to be paid to the Contractor under the Contract
for the entire and duly performance of his contractual obligations.

(g) '"Days" mean calendar days; ""'months" mean calendar months.
(h) "A Defect” means any part of the Works executed breaching terms of the Contract.

(i) "The Acceptance Report of Corrected Defects'" means the acceptance report drafted
jointly by the Engineer and the Contractor after correction of defects by the

Contractor.
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(j) "The Defects Correction Period" means the period to correct imperfections and defects
indicated in the Special Conditions of Contract, and calculated from the Completion Date.

(k) "Drawings" include all calculations, schemes, plans and other information provided, or
approved by the Authorized Body for the execution of the Contract.

(1) «Compensation Events» means the event defined in Clause 41 of the General Conditions
of Contract.

(m) "Employer” means the party, as defined in the SCC, which employs the Contractor to

execute the Works.

(n) "Machinery and equipment" mean all the Contractor’s machinery, equipment and
vehicles to be brought temporarily to the Site for the execution of the Works.

(0) "The Initial Contract Price" means the Contract Price indicated by the Employer in the
Letter of Acceptance.
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(p) "The Expected Period of Completion" means when the Contractor should complete the
execution of the Works indicated in the SCC.

(@) "Materials" means all consumable and raw materials to be used by the Contractor and
subcontractor during the execution of the Works.

(r) "Plant" means the integral part of the Works which has a mechanical, electrical, chemical
or biological function.

(s-i) The Project Manager is the person named in the SCC (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the
Project Manager) who is responsible for supervising the execution of the Works and
administering the Contract.

(s-ii) "Engineer" means a competent person appointed by the Project Manager and notified
to the Contractor during the commencement of the Contract.

(t) ""Site" means the territory, as defined in the SCC, allotted for the execution of the Works.

(u) "Technical Specification' means the technical specifications of the Works included in
the Contract, and any modifications of, or addenda to these specifications approved by the
Employer.

(v) "The Start Date' means the latest date, as given in the SCC, when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

(W) "A Subcontractor' means an individual or legal entity, entering into a Contract with
the Contractor to execute the part of the Works under the Contract, including the work of the
Site.

(x) "Temporary Structures" means the structures designed, constructed, installed and
dismantled by the Contractor, and which are required for the execution of the Works.

(y) "Modification' means a written instruction given by the Engineer to modify quantity of
the Works, or items.

(z) ""The Works" means that the Contractor should construct, install, and hand over to the
Purchaser under the Contract the execution of quantity of the Works, or completion of the
Works, as defined in the SCC.

(aa) the Defects Liability Period is the period stated in the SCC and calculated from the
completion date.

(bb) A Variation is an instruction given by the Project Manager which varies the Works.

(cc) Site Investigation Reports are those that were included in the bidding documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.

Contract Documents

Below listed documents shall constitute the Contract, and shall be its integral part, and shall
be interpreted in the following order of priority:

(a) Contract,
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(b) Letter of Acceptance,

(¢) Contractor’s Bid,

(d) Special Conditions of Contract,

(¢) General Conditions of Contract,

(f) Technical Specifications,

(g) Drawings,

(h) Priced Bill of Quantities, and priced Consumable Materials ; and,

(i)  Any other documents listed in the Special Conditions of Contract to be as a constituent

part of the Contract.

3. Language and Law

3.1 The language of the Contract and the applicable laws governing the Contract are stated in the
Special Conditions of the Contract.

4. Project Manager Decision

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

Delegation

42 The Project Manager may delegate any of his duties and responsibilities to other people,
after notifying the Contractor, and may cancel any delegation after notifying the Contractor.

5. Official communication between the Employer and the Contractor

5.1 Official communication between the parties under the implementation of the Contract
conditions shall be effective only when in writing. A notice shall be effective only when it is
delivered.

6. Entering into subcontract

6.1 The Contractor may enter into subcontracts with the approval of the Engineer, but may not
assign the Contract without the approval of the Employer in writing. In case of entering into
more than one Contract with subcontractors, the Contractor shall co-ordinate the activities
of those subcontractors. Presence of subcontractors shall not alter the Contractor’s liability
for performance of the contract.

7. Personnel

7.1 The Contractor shall employ the personnel for key positions in order to perform the
functions specified in the «Qualification Information». The Engineer shall approve any
proposed replacement of the key personnel only if their relevant qualifications and skills are
the same or better than those of the personnel listed in the «Qualification Information».

7.2 If for any reason the Engineer asks the Contractor to remove the person who is a staff

member or employee of the Contractor or subcontractor, the Contractor should ensure that
this person leaves the Site within three days, and no longer be engaged in the work under
this Contract.
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8. Employer’s and Contractor’s Risks

8.1

The Employer and the Contractor carry the risks which are the Employer’s risks or the
Contractor’s risks under this Contract.

9. Employer’s Risks

9.1

9.2

10.
10.1

11.

12.
12.1

13.
13.1

From the Start Date and until the Completion Date, or until the defects have been fully
corrected, the following risks will be the Employer’s risks:

(@)  The risk of personal injury, or, death, or loss of or damage to property (exclusive of the
Works, Plant, Materials, Machinery and Equipment) in consequence of:

(1)  using or occupying the Site by the Purchaser for the execution of the Works, or
for other purposes which may be an unavoidable result of the Works or

(i) negligence, improper fulfillment of official duties, or violation of legal rights of
the Contractor by the Purchaser, or by any person employed by him, or under
the Contract, exclusive of the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Machinery and Equipment to
the extent that is due to a fault of the Employer, or in the Employer’s design defect, or
due to war or radioactive contamination directly affecting the country where the works
are to be executed.

From the Completion Date and until the defects have been fully corrected, the risk of loss
of or damage to the Works, Plant and Materials is the Employer’s risk, exclusive of the
cases when loss or damage caused by:

(@) the defect which existed on the Completion Date;

(b) the event which occurred before the Completion Date and which is related to the
Employer’s risks, or

(c) the activities of the Contractor on the Site after the Completion Date.
Contractor’s Risks

From the Start Date and until the defects have been corrected, the risk of personal injury,
death, and loss of or damage to property (including the Works, Plant, Materials, Machinery
and Equipment) which are not the Purchaser’s risks are the Contractor’s risks.

Contractor to Execute the Works

The Contractor shall construct and install the Plant in accordance with the Specifications,
Drawings, Bill of Quantities and/or pursuant to the Defects Report.

The Works to Be Completed by the Expected Period of Completion

The Contractor may begin the execution of construction Works from the Start Date, and he
should execute the Works in accordance with the Work Execution Schedule submitted by
the Contractor and approved by the Engineer, and the Contractor must complete the
construction Works by the Expected Period of Completion.

Construction of Temporary Structures

The Contractor shall submit to the Engineer the specifications and drawings indicating the
expected construction of Temporary structures to be approved by the Engineer, provided
that they comply with the Specifications and drawings.
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13.2 The Contractor should, when required, co-ordinate the project of Temporary structures with
the third party.

14. Accident Prevention
14.1 The Contractor shall be fully responsible for the safety of all activities on the Site.
15. Discoveries

15.1 Anything of historical or other interest or of significant value discovered on the Site shall
be the property of the Employer. The Contractor should notify the Engineer of such
discoveries and carry out the Engineer’s instructions for dealing with them.

16. Investigation and Use of Site

16.1 During the execution of the Works, the Contractor shall rely on the Site Investigation
Reports, and may visit and investigate the Project Site. All information obtained by the
Contractor during the Site visit, shall be used for the execution of the Works.

16.2 The Employer shall give the Contractor the right for using the whole Site which is allotted for
project construction. If the right for using any part of the Site is not given by the date indicated
in the Special Conditions of Contract, the Employer will be deemed to have delayed the start
of the certain kinds of project works, in this case the Purchaser should extend the construction
period for the period of transferring the Site.

17. Access to the Site

17.1 The Contractor shall allow the Engineer and any other person authorized by the Engineer,
access to the Site or to any other place where work is being carried out or is expected to be
carried out according to the Contract.

18. Orders and instructions

18.1 The Engineer, within his authority, may take a decision; give orders and instructions to be
binding upon the Contractor.

18.2 If the Contractor assumes that decision taken by the Engineer exceeds the authority presented
by the Engineer under the Contract, or decision was taken wrong, it shall be dealt with under
clause 19.

19. Insurance

19.1 The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts
and deductibles stated in the SCC for the following events which are due to the
Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

(d) personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager’s approval before the Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies required
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to rectify the loss or damage incurred.

19.3 If the Contractor does not provide any of the policies and certificates required, the Employer
may effect the insurance which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

19.4 Alterations to the terms of an insurance shall not be made without the approval of the Project
Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.
20. Site Investigation Reports

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports that may
be available by the Client.

21. Queries about the Special Conditions of Contract

21.1 The Project Manager shall clarify queries on the SCC.

22. Contractor to Construct the Works

22.1 The Contractor MUST construct and install the Works in accordance with the Specifications
and Drawings.

23. Approval by the Project Manager

23.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Project Manager, who is to approve them if they comply with the
Specifications and Drawings.

23.2 The Contractor shall be responsible for design of Temporary Works.

23.3 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of
the Temporary Works.

23.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

23.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Project Manager before this use.

24. Safety

24.1 The Contractor shall be responsible for the safety of all activities on site.

25. Possession of the Site

25.1 The Employer shall give possession of all parts of the Site to the Contractor.
26. Instructions, Inspections and Audits

26.1 The Contractor shall carry out all instructions of the Project Manager which comply with
the applicable laws where the Site is located.

26.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and records
relating to the performance of the Contractor and to have them audited by auditors
appointed by the Employer, if so required. The Contractor shall maintain all documents and
records related to the Contract for five (5) years after completion of the work. The

28



Contractor shall deliver any document necessary for the investigation of allegations of fraud
or corruption and require to employees or agents with knowledge of the Contract to respond
to questions from the Employer.

27. Disputes

27.1 Ifthe Contractor believes that a decision taken by the Project Manager was either outside
the authority given to the Project Manager by the Contract or that the decision was
wrongly taken, the decision shall be referred to Arbitration.

28. Procedure for Disputes

28.1 The Arbitration shall be conducted by the Chancellor of the Judiciary of Guyana in
accordance with the laws of the Cooperative Republic of Guyana.

G. Time Control
29. Program

29.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor
shall submit to the Project Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the Works.

29.2 An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work, including
any changes to the sequence of the activities.

29.3 The Contractor shall submit to the Project Manager for approval an updated Program at
intervals no longer than the period stated in the SCC. If the Contractor does not submit an
updated Program within this period, the Project Manager may withhold the amount stated in
the SCC from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Program has been submitted.

29.4 The Project Manager’s approval of the Program shall not alter the Contractor’s obligations.
The Contractor may revise the Program and submit it to the Project Manager again at any
time. A revised Program shall show the effect of Variations and Compensation Events.

30. Extension of the Intended Completion Date

30.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional cost.

30.2 The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a decision
upon the effect of a Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing
the new Intended Completion Date.

31. Delays Ordered by the Engineer

31.1 The Engineer has a right to give order to the Contractor to suspend the start or progress of
execution of the works on the Project construction.
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32. Acceleration

40.1 When the Employer wants the Contractor to finish before the Intended Completion Date, the
Project Manager shall obtain priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the Intended Completion Date shall
be adjusted accordingly and confirmed by both the Employer and the Contractor.

40.2 If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they
are incorporated in the Contract Price and treated as a Variation.

33. Delays Ordered by the Project Manager

41.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity
within the Works.

34. Management Meetings

34.1 Either the Project Manager or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early warning procedure.

34.2 The Project Manager shall record the business of management meetings and provide copies
of the record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.

H. Quality Control

35. Identifying Defects

35.1 The Engineer shall check the works of the Contractor and notify the Contractor of the defects
found. Such checking shall not involve the change in the Contractor’s responsibilities. The
Engineer is entitled to require the Contractor to search for a defect, and to uncover and
check the results of works that the Engineer considers may have a Defect.

35.2 The “Defects Liability Period” for the work is ......... months from the date of taking over
possession or such other period as may be specified in the Special Conditions of Contract.
36. Tests
36.1 If the Engineer instructs the Contractor to carry out tests not provided for in the

specifications to check whether the performed work has a defect, and if as a result the test
shows that it does, the Contractor shall pay for the test. If there is no defect, the payment
for the test shall be done by the Purchaser and it shall be a Compensation Event.

37. Correction of Defects

37.1 The Engineer should notify the Contractor in writing of any defect before completion of the
Defects Correction Period, which begins at Completion Date, and its duration is determined
in the Special Conditions of Contract.

37.2  Upon receipt of each notice of Defect, the Contractor should correct the indicated Defect
within the time period specified in the Engineer’s notice.
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38. Uncorrected Defects

38.1 In case if the Contractor has not corrected the Defect within the time period specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect corrected, and the
Contractor should pay those costs.

1. Cost Control
39. Bill of Quantities

39.1 The Bill of Quantities includes the priced kinds of works and value of consumable material
for the construction, installation, testing and commissioning of the Works to be executed by
the Contractor.

392 The Bill of Quantities in the bid is used for calculation and payment for the Contract Price.
The Contractor shall receive the payment for the executed amount of works at the rate and
price, and value of consumable materials indicated in the Bill of Quantities for each kind of
work.

40. Changes in Quantities

40.1 In exceptional circumstances, the Employer, as may be industrially required, may change
quantity of any works, or individual kinds of works.

402 At the request of the Employer, the Contractor within 7(seven) days of receipt of request
should provide the Employer with a detailed breakdown of prices of change in the quantities
indicating the rates for kinds of works and value of consumable material. The Employer
shall evaluate those rates and value of consumable material in comparison with the Bill of
Quantities provided by the Contractor with his Bid.

40.3 In case if during the comparison, the rate and value of consumable material will correspond
with the rate and value of consumable material given in the Bill of Quantities, the Employer
shall issue the Contractor a “Work order” for the execution of changed quantities.

40.4  If the rate and value of consumable material shall not correspond with the rate and value
given in the Bill of Quantities, or if in the Employer’s judgment, shall be unreasonable, the
Employer instructs the Engineer to prepare a budget for Changed quantities, or for
individual kinds of works, and on the basis of his own forecast, issues the Contractor a
budget in the Work order format to execute for changed quantities.

40.5 The Contractor does not have a right for additional payment as a compensation of
expenditure which one might avoid by giving an early notice.

41. Variations

41.1 All Variations shall be included in updated Programs produced by the Contractor.

42 Payments for Variations

42.1 The Contractor shall provide the Project Manager with a quotation for carrying out the
Variation when requested to do so by the Project Manager. The Project Manager shall assess
the quotation, which shall be given within seven days of the request or within any longer
period stated by the Project Manager and before the Variation is ordered.

422 Ifthe work in the Variation corresponds with an item description in the Bill of Quantities and
if, in the opinion of the Project Manager, the quantity of work above the limit stated in Sub-
Clause 38.1 or the timing of its execution do not cause the cost per unit of quantity to change,
the rate in the Bill of Quantities shall be used to calculate the value of the Variation. If the

cost per unit of quantity changes, or if the nature or timing of the work in the Variation does
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423

42.4

42.5

not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be
in the form of new rates for the relevant items of work.

If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation
and make a change to the Contract Price, which shall be based on the Project Manager’s own
forecast of the effects of the Variation on the Contractor’s costs.

Ifthe Project Manager decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

42.6 All variations MUST be approved by the appropriate awarding entity.

43. Tax

43.1

The rates quoted by the Contractor shall be deemed to be inclusive of the sales, income
and other taxes and duties that the Contractor will have to pay for the performance of
this Contract. The Employer will perform such duties in regard to the deduction of such
taxes at source as per applicable law.

44, Currencies

44.1

All payments will be made in Guyana Dollars only.

45. Cash Flow Forecasts

45.1

When the Program is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast. The cash flow forecast shall include different
currencies, as defined in the Contract, converted as necessary using the Contract
exchange rates.

46. Payment Certificates

46.1

46.2

46.3
46.4

46.5

46.6

The Contractor shall submit to the Project Manager monthly statements of the
estimated value of the work executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of the items in
the Bill of Quantities completed.

The value of work executed shall include the valuation of Variations and
Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or reduce

the proportion of any item previously certified in any certificate in the light of later
information.
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47. Certificate of Performed Works

47.1

472

473

474

47.5

The Contractor shall monthly submit to the Engineer for payment the certificates of actually
performed works prepared pursuant to the Bill of Quantities after deduction of aggregate
payments of previously approved quantities.

The Engineer should check the Contractor’s monthly certificates of performed works and
approve them for payment to the Contractor.

The value of performed works should be determined by the Engineer, and should involve
the value of all actually performed quantities in accordance with items of works, rates and
value of consumable material under the Bill of Quantities.

The value of performed works should include the value of Work order (additional works)
and of Compensation Event.

The Engineer may exclude, based on subsequent circumstance, any items certified in a
previous certificate of performed works for payment, or reduce the proportion of any item
previously certified in any certificate of performed works for payment in the light of later
information.

48. Payments

48.1

48.2

48.3

Payments shall be adjusted for deductions for advance payments and retention. The
Employer shall pay the Contractor sums according to the certificates of performed works
confirmed by the Engineer during 28 days after the date of invoicing pursuant to the
certificate of performed works. In case when the payment is delayed, the Employer shall
pay interest to the Contractor indicated in the Special Conditions of Contract against the
delayed payments. Interest is calculated from the date by which the payment should be
made and until the date when the last payment has been made.

In case if the cost of certificate of performed works is increased as a result of decision of
Arbitrator or Judge of General Jurisdiction, interests will be charged from the date of
affirmation by the Engineer of the certificate of performed works for which the quantities
have been increased without any dispute.

The kinds of Works for which no rate or price, and value of consumable material is entered
in will not be paid for by the Employer, and shall be deemed included in other kinds of
Works.

49. Compensation Events

49.1

The following shall be Compensation Events:
(a) The Employer does not give access to a part of the Site by the Site Possession Date

(b) The Employer modifies the Schedule of Other Contractors in a way that affects the
work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings, Specifications, or
instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out additional
tests upon work, which is then found to have no Defects.
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(¢) The Project Manager unreasonably does not approve a subcontract to be let.

(f)  Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued
to bidders (including the Site Investigation Reports), from information available
publicly and from a visual inspection of the Site.

(8) The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by the Employer, or additional work required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause delay
or extra cost to the Contractor.

(i) The advance payment is delayed.
()  The effects on the Contractor of any of the Employer’s Risks.
(k) The Project Manager unreasonably delays issuing a Certificate of Completion.

49.2 If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall
decide whether and by how much the Contract Price shall be increased and whether and
by how much the Intended Completion Date shall be extended.

49.3 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by
the Project Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The Project Manager shall
assume that the Contractor shall react competently and promptly to the event.

49.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor’s not having given early warning or not
having cooperated with the Project Manager.
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50. Retention

50.1 For the purposes of correction of possible defects, the Employer shall retain from each

payment a portion of the funds in the sum of 10 % of the contract sum is paid only at the
expiration of Defects Liability period

50.2 On the Completion Date half of the whole retention shall be returned to the Contractor

and the second half shall be returned after completion of the Defects Correction Period,
provided that all Defects indicated in the notice and certified by the Engineer have been
corrected.

50.3 After entire completion of Works, the Contractor may substitute retention money with

51.

an “on demand” bank guarantee.

Liquidated Damages.

51.1 In case of a failure in the Completion Date towards the Expected Period of Completion,

the Contractor shall pay the Purchaser liquidated damages specified in the Special
Conditions of Contract for each date of delay of the actual Completion Date against the
Expected Period of Completion. The total amount of liquidated damages shall not exceed
the amount specified in the Special Conditions of Contract. The Employer may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated damages
shall not affect the Contractor’s liabilities. Thereafter the procuring entity has the right to
cancel the contract and demand all forms of damages.

51.2 In case of extension of the Expected Period of Completion after liquidated damages have

been paid, the Engineer shall repay the overpaid amount of liquidated damages by the
Contractor at the expense of next certificate of performed works.

52. Force majeure

52.1 The Contractor shall not forfeit his performance security, and shall not be responsible for

payment of liquidated damages, or termination of a Contract for disregard of provision, if the
delay in execution of the Contract, or default is the result of an event of force majeure.

52.2 For the purposes of this Clause, “force majeure” means an event beyond the control of the

52.3

53.

53.1

Contractor, not connected with error or negligence of the Contractor, and not foreseeable. Such
events may include but not restricted to such actions as: wars or revolutions, fires, floods,
epidemics, quarantine and embargo affecting the execution of the Works.

When force majeure arises, the Contractor shall promptly notify the Engineer in writing of such
event and its cause. If no written instructions received from the Engineer, the Contractor shall
continue to perform his obligations under the Contract as far as possible, and shall search for
alternative ways of execution of the Contract, irrespective of force majeure.

Mobilization or Advance Payment

The Employer shall make advance payment to the Contractor in the amount and within the
dates specified in the Special Conditions of Contract, provided that a Bank Guarantee for
advance payment for the amount of advance have been provided by the Contractor. The
Guarantee shall remain in force until the full repayment of advance; in this case the amount of
the Guarantee should be progressively reduced by the amounts repaid by the Contractor. Interest

will not be charged on advance payments.
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53.2 The Contractor shall use the advance payment exclusively to pay for Plant, Machinery, and
Equipment, Materials and other expenses required directly for the execution of the Contract.
The Contractor shall demonstrate that advance payment has been used for the purposes of
execution of the Contract by supplying copies of invoices or other documents.

53.3 The advance payment shall be repaid by deducting proportionate amounts from the Certificate
of performed works that are due to the Contractor. No account shall be taken of the advance
payment or its repayment in assessing valuations of performed works, Modifications,
Compensation Events, Bonuses or Liquidated Damages.

54. Performance Security

54.1 Within seven (7) days upon receipt of notice of award, the successful Bidder shall furnish the
Employer with the Performance Security, the amount and form of which is specified in the
Special Conditions of Contract.

54.2 The Performance Security shall be returned by the Employer not later than fifteen (15) days after
the date of completion by the Contractor of his obligations under the Contract, including all
guarantee obligations, unless otherwise provided in the Special Conditions of Contract.

55. Cost of Repairs

55.1 Loss of or damage to the Works, Plant, or Materials included in Works and having been
occurred between the Start Date and the Completion Date, including the Defects Correction
Period shall be reimbursed by the Contractor at the Contractor’s cost if that loss or damage
arose as a result of the Contractor’s action or inaction.

J. Finishing the Contract
5
6. Completion

56.1 The Contractor, after completion of all works stipulated in the Contract, shall send the
Employer a notice of Completion and shall request the Engineer to issue a certificate of
Completion of the Works

57. Taking Over

57.1 The Employer not later than seven (7) days after the Contractor’s notice, shall appoint the
Working Commission to take over the Works. The Taking Over Certificate shall be prepared with
participation of the Contractor. The date of approval of Taking Over Certificate by the Employer
shall be deemed the Completion Date, and within seven (7) days of the date of taking over
certificate, the Site and the Works should be taken over by the Purchaser
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58. Final Account

58.1 After the Certificate of Corrected Defects, the Contractor shall supply the Employer with
a final account for the remaining amount that the Contractor considers payable under the
Contract. Provided that all defects are corrected, and that the supplied invoice is correct
and complete, the Engineer, during one month, shall certify the final certificate of
performed works. If during the inspection, there will be the facts of finding a defect, and
the supplied invoice is incorrect or inaccurate, the Engineer, within a month, shall submit
a schedule for correction of defects. If the Final Account is still incorrect or inaccurate after
it has been resubmitted, the Engineer shall determine independently the amount due to and
shall decide to pay to the Contractor.

59. Operating and Maintenance Manuals

59.1 If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

59.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in
the SCC, or they do not receive the Project Manager’s approval, the Project Manager
shall withhold the amount stated in the SCC from payments due to the Contractor.

60. Payment upon Termination

60.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue the confirmed Certificate of the performed works
and Materials ordered less advance payments received up to the date of the confirmation
of the certificate and less the percentage of unperformed works, as indicated in the
Special Conditions of Contract. Additional Liquidated Damages shall not be charged. If
the total amount due to the Employer exceeds the amount due to the Contractor, the
difference shall be a debt of the Contractor to the Purchaser.

60.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental
breach of Contract by the Purchaser, the Engineer shall confirm the Certificate of the
performed works, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works, and less advance payments
received up to the date of the confirmation of the certificate.

61. Property

61.1 All Materials on the Site, Equipment, Temporary Structures, and Works shall be deemed
the property of the Employer if the Contract is terminated because of the Contractor's fault.

62. Release from Performance

62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Employer or the Contractor, the Engineer shall certify the
impossibility of the Contract performance. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving such notice, and shall be paid for all work
carried out before receiving an instruction, and for any work carried out afterwards to which
a commitment was made.

63. Contractor to Protect Works Done, Materials and Plant
63.1 The Contractor should provide the protection of performed works and all materials, plant,

resources and other items related to the Works from any or all kinds of damage,
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deterioration, destruction linked to rain, frost, fire, robbery, mysterious disappearance and
other reasons. The Contractor during the execution of the works, shall additionally ensure
the protection of other works on Project, and of property belonged to the Employer, and
related structures from any damage, deterioration or for any other reason, including (but
not limited to these) roads, buildings, warehouses and other kinds of movable and
immovable property, exclusive of the event of force majeure. All costs incurred by the
Contractor in view of the above-stated, shall not be subject to additional payment on the
part of the Employer.

63.2 The Purchaser will not be responsible for any damage to the Contractor’s works for the

abovementioned reasons before they are fully completed and accepted, and the Contractor
shall, without additional payment, carry out all corrections, repairs or replacements as
applicable to the Works because of necessity to correct any defect, damage and other
defects as a result of the above event.

64. Materials and Equipment of Contractor

64.1 The Contractor shall be responsible for the arrangement of supply, transportation,

discharge and storage of all Materials and Equipment to be supplied, and delivered by the
Contractor to the Project Site. The supplies shall be carried out only for the Contractor’s
name. The Employer shall in no case be responsible for expenses related to the supply,
processing, storage and fee for stoppage of vehicle. No supplies shall be addressed to the
Employer.

64.2 The Contractor shall provide the Employer with a Schedule of Receipt of materials and

equipment on the Project Site. The sites only permitted by the Purchaser may be used for
storage, stowage and stockpiling.
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Special Conditions of Contract (SCC)

The following Special Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict between the provisions herein and the General conditions of Contract

the Special Conditions of Contract shall prevail.

| NAFIONAL ?HOLUF‘EMENT

TRATION

GCC g]'ENDH ADMINIST
Clause
name 15 f!nﬂ L025
1.1 (m) | The Employer is
Name: Guyana Energy Agency ™ \ A=0)
Address. 295 Quamina Street, South Cummingsburg, Georget M i E% ° i D ‘
Tel: 592-226-0394 ext. 223/241
Email: geal@gea.gov.gy
1.1 (b) The Intended Completion Date for the whole of the Works shall be: Three
hundred and forty (340) days from the signing of the Contract.
1.1 (sii) | The Engineer is: Mr. Kenny Samaroo
1.1 (aa) | The Defects Liability Period is: twelve (12) afier the official completion of the
Project.
1.1 (t) The Site is located at:
Leguan Region 3, Guyana
1.1 (v) The Start Date shall be: seven (7) days afier the signing of the Agreement
2.1 Any other documents: all instructions (oral or written) subsequent to the signing
of the Contract.
3.1 The Language of Contract: English
3.1 The Applicable Law: Law of Guyana
8 The minimum insurance amounts and deductibles shall be:
(a) for the Works, Plant and Materials: G35,000,000.
(b) for loss or damage to Equipment — G$3,000,000.
(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract: G33,000,000
(d) for personal injury or death:
(i)  of all persons authorised to be on the site: G32,500,000 of the general
public: G$.2,500,000
16.2 The date by which the Site has been transmitted to Contractor for use: the date
when the commencement order is issued.
27 Disputes arising out of or in connection with the Contract shall be settled in
28 accordance with the Laws of Guyana.
29 The period of submission of Work Execution Schedule: within fourteen (14)
days from the date of the Letter of Acceptance.
29.3 The period of submission of updated Work Execution Schedule: seven (7) days
29.3 The retention for untimely submission of Work Execution Schedule:
G$100,000
35.2 The Defects Liability Period: 12 months
40.4 Changes in rates and value of consumables shall only apply where the change in
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quantities of items of work listed in the Bills vary more than 10 %.

48.1 The interest to be paid for the delay of payment on the amount of the delayed
payment: Interest rate at Bank of Guyana at time of delay

50.1 Retention
The percentage of payments due to be retained of the value of works done to
correct possible defects: the portion of payments retained is 10% of the contract
sum.

51.1 Liquidated Damages
The penalty to be paid by the Contractor for delay of the completion of works
0.05% of the Contract Sum per week.
The maximum amount of liquidated damages for the whole of the Works is: 10% of
the final Contract Price.
The Schedule of Other Contractors is as follows: None

53.1 Mobilization/ Advance Payment
The time frame by which mobilization/advance payment is to be provided and
the amount: /5% of the contract sum and shall be paid to the Contractor no later
than 10 days afier the receipt of the Advance Mobilization Bond.

53.3 Mobilization/ Advance Re-payment
Repayment of advance payment for mobilization and equipment:
The advance payment shall be repaid by means of deductions from the instalments and, if necessary,
the balance due to the Contractor. This repayment shall begin with the first instalment and be
completed, at the very latest, by the time 80% value of works has been achieved. The percentage
amount to be repaid from each instalment shall be calculated using the following formula:-

Rp = 5/4 * (100*TV/CS) %

Where Rp is the percentage advance to be repaid, TV the total valuation and CS is the original
contract sum, the result is rounded up to zero decimal places.
NB: - whenever, Rp is negative (-), zero (0) percentage (%) will be repaid
The interest to be paid for the delay of payment on the amount of the delayed
payment: Not Applicable

54.1 A Performance Security is required in the amount /0% of the contract price and
shall be in the form of a bank guarantee or a performance bond issued by a
reputable financial institution.

54.2 Other Contract Conditions on returning of the Performance Security: Nore

48.1 When a suspension order is not revoked by the Employer after 42 days.

48.1 When payment to the Contractor is delayed beyond 42 days following
invoicing.

48.1 The maximum number of days of delay is: 50
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Annexes:

The full scope and technical specifications of goods and services required under this tender are
detailed in the following Annexes:

e Annex 1: Leguan Wind Power Plant Scope of Works
e Annex 2: Leguan Wind Power Plant Interconnecting Line Technical Specifications

Other supporting and relevant information can be found in the following Annexes:

e Annex 1.1 (a) : Leguan Hourly Load 2022-2021

e Annex 1.1 (b) : Leguan Island Energy Profile

e Annex 1.2 :Leguan of Genset Specifications

e Annex13 : Leguan of Genset Controllers Specification

e Annex3 : GPL National Grid Code

e Annex4 : Occupational Safety and Health Act of Guyana
e Annex 5 : Operation and Maintenance Guidelines

Drawing can be found in the following Annexes:

e Annex 1.4: Leguan Diesel Plant SLD
e Annex 1.5: Leguan PV Plant SLD
e Annex 1.6: Leguan WPP Interconnecting Line

NATIONAL PROCUREMENT
& TENDER ADMINISTRATION

L5 MAR 2025
APPROVED
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Section VII. BILL OF QUANTITIES

Schedule No. 1. Plant and Mandatory Spare Parts

Wind Power Plant at Leguan (Bidders are required to bid for 100% of the schedule)

_Item No. Description Bid Price (in GYD)
A Wind Turbine Generators and Wind Farm
Al Engineering, Modelling & Design of Wind Farm
A2 Site Clearing for Wind Farm
A3 Land Preparation for Wind Farm
A4 Complete Wind Turbine Generators
A.5 Generators only (Cost to be excluded from total bid price)
A.6 Vehicular Access to each Wind Turbine Generator Tower
A7 Grounding and Lightning Protection of Wind Turbine Generators
A8 Foundation for Wind Turbine Generators
A9 Transportation for Wind Turbine Generators
A.10 Erection of Wind Turbine Generators
All Factory Acceptance Test of Wind Turbine Generators
A.12 Site Acceptance Test of Wind Turbine Generators
A.13 Operational Reliability Test of Wind Turbine Generators
A.14 Commissioning of Wind Turbine Generators
SUBTOTAL WIND TURBINE GENERATORS
B ELECTRICAL INTERCONNECTION LINES
B.1 Engineering & Design — 480V Cable, Cable Installation and
) Connections
B.1 Engineering & Design — 13.8kV Interconnection Overhead Line
B.2 Cable Duct and/or Trench
B.3 ROW Clearing & Preparation, including Access to Sites
B.4 Concrete Poles — 13.8kV Interconnection Line
'B5 Overheaq Co.nductors (inclusive of OPGW or ADSS for
) Communication)
B.6 Structural & Misc. Assemblies (if applicable)
B.7 Other Miscellaneous Materials & Construction (if applicable)
B.8 Commissioning & Testing
SUBTOTAL INTERCONNECTION LINE
B —— D
- g C SUBSTATIONS
Z = fa= C.1 Engineering & Design — 480V/13.8 kV Substation
= é o 1T C.2 480V/13.8kV Transformers
= bR B lC.3 Clearing & Site Preparation, including Access to Sites
= % : C.4 Foundations
E % % e Cs Grounding ‘ .
= - Bt Steel Structures (if required)
‘é o o~ ﬂ: ¢.7 Conductors & Insulators
g % <18 Surge & Lightning Arresters
;E — 9 480V Circuit Breakers
|~ ® L clo [13.8kV Circuit Breakers
C.11 480V Switchgear and Cubicles
C.12 13.8kV Switchgear and Cubicles
C.13 Misc. Transformers (if required)
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Duly authorized to sign for and on behalf of

Item No. Description Bid Price (in GYD)
C.14 Protection Relays, Controls & Automation, SCADA and
) Communications and HMIs (preferred desktop application)
Control Building with all relevant amenities for operation of
C.15 .
Wind Farm.
C.16 Other Miscellaneous Materials & Construction
c17 Equipment and System Integration to conform a functional and
) operational Diesel-Solar-Wind hybrid energy system in Leguan
C.18 Commissioning & Testing
SUBTOTAL SUBSTATIONS
D REACTIVE POWER REINFORCEMENT (CAPACITOR
BANKS)
D.1 [Bidder to Insert Capacity in kVAr] (if applicable)
D2 Clearing & Site Preparation, including Access to Sites (if
) required)
D.3 Foundations (if required)
D.4 Grounding
D.5 Steel Structures (if required)
D.6 Conductors & Insulators
D.7 Power Cables and Take-off Structures
D.8 Other Miscellaneous Materials & Construction
D.9 Commissioning & Testing
SUBTOTAL REACTIVE POWER REINFORCEMENT
E ELECTRICAL SYSTEM STUDIES (A, B, C & D)
F SPECIALTY TOOLS AND APPLIANCES AN
G SPARE PARTS FOR ONE YEAR MAINTENANCE
PERIOD
H FINANCIAL COST (if Applicable) i
_NATIONAL PROCUREMENT
TOTAL BID PRICE (A+B+C+D+E+F+G+H) & TENDER ADMINISTRATION
15 MAR 2025

APPROVED

(name of Bidder)

(Full name) (Title) (Signature and seal)
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Levelized Cost of Energy Schedule

Item No. Parameters Units Bidder’s Inputs

1 Economic Lifespan of Wind Turbine Generators | Year

2 Total Planned Scheduled Outage per Year Hour
Wind Turbine Annual Net Energy Projection for

: 0% Forced Outage & KWl car

4 Annual Average Forced Outage Rate %
Total Wind Turbine Generator Loss

5 (Aerodynamic, Mechanical and Electrical) — %
Percent of Nominal Capacity

6 Start-up Energy Consumption of the Wind Farm kWh

7 Number of Start-ups per day No.

8 2- year Maintenance Cost (Material and Labour) US$

9 4- year Maintenance Cost (Material and Labour) US$

10 53- year Maintenance Cost (Material and Labour) US$

11 7- year Maintenance Cost (Material and Labour) US$

12 9- year Maintenance Cost (Material and Labour) US$

13 10- year Maintenance Cost (Material and US$
Labour)

14 12- year Maintenance Cost (Material and USS$
Labour)

15 15- year Maintenance Cost (Material and US$
Labour)

16 17- year Maintenance Cost (Material and US$
Labour)

17 Total Transformer Nominal No-Load Losses kW

18 Total Transformer Load Losses kW

Duly authorized to sign for and on behalf of
(name of Bidder)
(Full name) (Title) (Signature and seal)

NATIONAL PROCUREMENT
& TENDER ADMINISTRATION

APPROVED

1’5 MAR 20725
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Section VIII. TECHNICAL SPECIFICATIONS

TECHNICAL SPECIFICATIONS

The full scope and technical specifications of goods and services required under this tender are
detailed in the following Annexes:

e Annex 1: Leguan Wind Power Plant Scope of Works
e Annex 2: Leguan Wind Power Plant Interconnecting Line Technical Specifications

Other supporting and relevant information can be found in the following Annexes:

e Annex 1.1 (a) : Leguan Hourly Load 2022-2021

e Annex 1.1 (b) : Leguan Island Energy Profile

e Annex 1.2 :Leguan of Genset Specifications

e Annex 1.3 : Leguan of Genset Controllers Specification

e Annex 3 : GPL National Grid Code

o Annex 4 : Occupational Safety and Health Act of Guyana
o Annex 5 : Operation and Maintenance Guidelines

Drawing can be found in the following Annexes:

e Annex 1.4: Leguan Diesel Plant SLD
e Annex 1.5: Leguan PV Plant SLD
e Annex 1.6: Leguan WPP Interconnecting Line

The Submission shall include a technical proposal/report with the following information:

1. Site Organization. This information shall include the proposed staff organization chart and
description of all the staff responsibilities.

2. Method Statement. The Contractor/Bidder shall describe how the works will be carried
out.

3. Schedule. The Contractor/Bidder shall provide their proposed timeline to complete all
works and services. In case of EPC proposal, the plan shall include timeline from design
to commissioning. In case of O&M the timeline shall include the preventive maintenance
schedule.

4. Plant Equipment. The Contractor/Bidder shall provide bill of quantities of all equipment
with the information of the manufacture, model and quantity. The bill of quantities shall
include the spare parts provided. The following information must be attached:

a. Manufacture data sheets of main equipment, to include Wind Turbine, Turbine
blades, Nacelle, Tower, Rotor, Hub, Gear box, Yawing system, Reactive power
compensation, Grid interface, SCADA and monitoring system, electrical
protection and grounding system.

b. Test certificate for Wind Turbines.

c. Compliance and Certifications. including warranties with IEC 61400 series
(design, safety & performance) and ISO 9001 (Quality management).

d. Guaranteed parameters for machine performance are as per Leguan annexures (B).

45



10.
11.

12.

Personnel. The list of people and their CV shall be provided.

Proposed Subcontractor. The Contractor/Bidder shall provide information of the
subcontractor to be used that guarantee the subcontractor and their personnel meet the
requirements of this specification and the bidding documents.

List of similar projects. The Contractor/Bidder shall submit a list of two or more projects
successfully completed and that are similar to the proposed wind power plant within the
periods: 2018-2024, each with a value of at least G$ 10,000,000. The similarity shall be
based on the physical size, complexity, methods/technology or other characteristics as
described in this technical specification. The list shall include the following information
for each of the sites:

a. Site information: name, address and point of contact (phone and address),
power of wind turbine,
nominal AC power of battery and time the battery can provide the AC power,
year of installation,
years in operation,
f. involvement of Contractor/Bidder in the installation.

o a0 o

Calculation of Energy Generated. The Contractor/Bidder shall provide a calculation of the
minimum energy generated by the wind power plant, with a list of inputs used and an
explanation of assumptions used in the calculation

Quality Control Plan.

Health and Safety assessment with risk identification and mitigation measures.

Drawings. The Contractor/Bidder shall submit the following drawings:
a. Wind power plant layout with dimensions (SI units).
b. Line diagram.

Technical Schedule: The Contractor/Bidder shall submit the technical schedule as given
below:
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Technical Schedule — Wind Turbine Geneert%pATmNAL PROCUREMENT

Bidders are required to input responses to each item listed below. Failure to

result in exclusion from the evaluation process.

TENDER ADMINISTRATION

completezﬂ%s%&z%;
APPROVED

Technical Schedule — Wind Turbine Generator | Bidders™mputs
Rotor
Type
Position

Diameter (m)

Swept area (m?)

Speed range (rpm)

Power regulation

Rotor tilt (Degrees)

Blades

Type

Blade length (m)

Tip chord (m)

Root chord (m)

Aerodynamic profile

Material

Surface gloss

Surface colour

Aerodynamic Brake

Type

Activation

Load-Supporting Parts — Material Type

Hub

Main shaft

Nacelle bed plate

Mechanical Brake

Type

Position

Number of callipers

Canopy

Type

Surface gloss

Colour

Generator

Type

Number of Wind Turbine Generators
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Nominal Capacity (kW)

Nominal Power Factor (pu)

Nominal Speed (rpm)

Nominal Load Loss (kW)

Nominal No-Load Loss (kW)

Nominal Voltage (V)

Nominal Frequency (Hz)

Number of Poles

Efficiency (%)

Winding Configuration

Typical Lock Rotor Current (%)

Typical Lock Rotor Power Factor (pu)

Typical Zero Sequence reactance (pu)

Typical negative Sequence reactance (pu)

Typical X/R ratio (pu)

Typical transient time constant

Grounding type

Yaw System

Type

Yaw bearing

Yaw drive

Yaw brake

Moment of Inertia

Turbine

Gear (if applicable)

Generator

Gear Box (if applicable)

Type

Material Type — Housing

Material Type - gears

Geak Ratio

chanical Losses (kW)
troller

Type|

I‘)A system

%)Iler designation

TBp)

Type |

Hub height (m)

Corrosion protection for Marine Coastal Environment
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—IEC 61400-3-1:2019

Surface gloss

Colour

Aerodynamic Operational Data

Cut-in wind speed (m/s)

Nominal power (m/s)

Cut-out wind speed (m/s)

Maximum 3 s gust (m/s)

Pitch Angle

Typical Power Coefficient (Cp) or Thrust Coefficient — Certified Values Only

Cl

C2

C3

C4

G5

Cé6

C7

C8

C9

Weights (approximate tons)

Rotor

Nacelle

Tower
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Forms 1
QUALIFICATION INFORMATION
1. For individual bidders or individual members of a partnership

1.1 Constitution and legal status of Bidder (atfach copy).
License No. and its validity period to execute the Works:
(attach copy)

Place of registration:
Principal kind of business:
Affidavit of authorization issued for signing of the Bid: (attach).

1.2 Total volume of the Works executed for the last (3) three years in GYD:

1.3 Experience as a prime Contractor during the last three years. The value is indicated in GYD.

No. | Project name and | Name of Employer and | Commencement and | Value of Contract
location their telephone | Completion dates
numbers

1.4 The availability of the following key equipment to the Contractor is of substantial importance for the
Works. The Bidder must respond to all request listed below:

Item of equipment Model and | Number of | Condition Owned, rented
year of | available (new, good, | (from whom?) to be
production items poor) purchased (from

whom?)

Heavy-Lift Crane

Mobile Crane

Excavator

Concrete Mixer

Compactor

Pile Driver

Hoits & Winches
Scaffolding or Elevated Work
Platform

Torque Wrenches & Hydraulic Bolt
Tensioner
Heavy-Lift Crane

1.5 Qualifications and experience of employees proposed for the key administrative and line positions
in order to execute the Contract.
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Position Full Name (CV and | Years of experience Years of experience at
Telephone number must similar position
be attached)

Project Manager 15 yrs experience in

similar project

RE-Wind Energy Engineer 10 yrs experience in

similar project

Power System/Electrical 10 yrs experience in

Engineer similar project

Civil Engineer 10 yrs experience in

similar project
HSE/Environmental 5 yrs experience in similar
Specialist project

1.6 Main subcontractors (when required)

Nature of Works Value of Subcontract Subcontractor (name, | Years of experience in
address, telephone | carrying out similar works
number)

1.7 Information on current litigation (and recent — within past 3 years) in which the Bidder involved.

Other party (ies) Cause of dispute Disputed amounts

1.7 Evidence of access to financial resources to meet the qualification requirements: cash in hand,
lines of credit, etc. List below and attach copies of support documents.
1.8 Provision of audited financial statement for the last three years.

1.9 Equipment availability must be supported by proof of ownership and or letter of commitment to
lease.

2 For a partnership (syndicate)
2.1 Information specified in 1.1-—1.8 shall be provided for each partner of the partnership (syndicate).
2.2 Information given 1.9 shall be provided by the partnership (syndicate).

2.3 Attach the power of attorey of the signatory (ies) of the Bid authorizing him or them to sign the
bid on behalf of the partnership (syndicate).

2.4 Attach the Agreement between the partners of the partnership (syndicate) (to be binding on all
partners) which shows that:
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(a) all partners shall be jointly or severally liable for execution of the Contract in accordance with the
Contract conditions;

(b) one of the partners shall be nominated as being in charge authorized to incur liabilities, and receive
instructions on behalf of any or all partners of the partnership (syndicate); and

(c) the execution of the entire Contract, including payment shall be done exclusively by the partner in
charge.

I certify the authenticity of all the above information.

(Full Name) (Position) (Signature and Seal)

Dated on « » day of 202 .
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NATIONAL PROCUREMENT
Ej ) AT
Form 2 & TENDER ADMINISTRATION
CONTRACTOR'’S BID 25 AR 2075
TO:  Guyana Energy Agency (GEA) S ES b .
295 Quamina Street. South Cummingsburg. Georgetown, Guyana AP Ry Y Eﬁ

Having examined the bidding documents including Annexes and Addenda No [specify
numbers], the receipt of which is hereby acknowledged, we offer to execute Design, Supply, Installation
and Commissioning of a 0.5 MW Wind Power Plant for Leguan, Region 3 in accordance with the Contract
conditions attached herein for the total amount of R

GYD [the Total Amount of Bid in Words and

Figures].
Alternative bids (at the Employer’s request): None

Also we offer to execute the works pursuant to alternative bids for the amount of
N/A GYD,

(add or reduce to basic bid price)

and we declare that:

(a) We, including all subcontractors, regarding any part of the Contract, in accordance with these
bidding documents, have no conflict of interests pursuant to sub-clause 3 (i) of the Instruction to Bidders;
(b) We, including all subcontractors, regarding any part of the Contract, in accordance with these
bidding documents, have not been declared by the [National Procurement and Tender Administration] to
be ineligible, or are not ineligible pursuant to laws of Guyana.

If our Bid is accepted, we shall furnish the Performance Security for the amount of
in order to execute the Contract properly and within the dates specified in the bidding documents.

If our bid is accepted, we request advance payment in the amount of [.............ccooeiiniiinn 1 GYD for
proper performance of the contract. From our part, we undertake to furnish a bank guarantee / bond from
a reputable financial institution for the advance payment in the above amount.

We hereby confirm that this bid shall be valid within 120 days of the date established from the bid opening
date, and it shall remain binding on/before the expiry of indicated period.

Prior to preparation and execution of a formal Contract, this Bid together with your written confirmation
of its acceptance shall be equivalent to conclusion of a Contract to be binding upon both parties.

We understand that you are not required to accept the lowest or any bid you receive.

Dated the day of 2025.

Duly authorized to sign the Bid for and on behalf of

(name of Contractor )

(FULL NAME)) (Title) (Signature and Seal)
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Form 3

PUBLIC PROCUREMENT CONTRACT FOR WORKS BETWEEN THE EMPLOYER AND
CONTRACTOR

CONTRACT

This Contract made the day of two thousand and
(date) (month)

BETWEEN the Employer the Guyana Energy Agency ( GEA) of 295 Quamina Street, South
Cummingburg, Georgetown, Guyana and the Contractor (name and address of organization)

for execution of the Works Design, Supply, Installation and Commissioning of a 0.5 MW Wind Power
Plant for Leguan, Region 3 (hereinafter called the Works) and the Employer has accepted the
Contractor” Bid for the execution and completion of the Works, and for correction of any defects
therein.

THIS CONTRACT WITNESSES the following:
1. The words and expressions in this Contract have the same meanings as they do in the General
Conditions of Contract.

2. Below listed documents shall form this Contract and shall be deemed the integral part of it, namely:
Contract,

Letter of Acceptance,

Contractor’s Bid,

Special Conditions of Contract,

General Conditions of Contract,

Technical Specifications,

Drawings,

Priced Bill of Quantities, and priced Consumable Materials ; and,

Other documents included in the Contract Documents:

$€) SoI Sl (S Ch plomEdl 1D p=

(specify additional documents which the Purchaser is intended to included in the Contract Documents
according to the General Conditions of Contract)

3. Taking into account the payments to be made by the Employer to the Contractor in accordance
with the above-stated, the Contractor shall enter into the Contract with the Purchaser to execute
and complete the Works, and to correct any defect therein in full accordance with conditions of
the Contract.

4. The Employer shall pay the Contractor in consideration of the execution and completion of the
Works and the remedying of defects wherein the Contract Price or such other sum as may become
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payable under the provisions of the Contract at the times and in the manner prescribed by the
Contract.

EMPLOYER CONTRACTOR
(Signature and seal) (Signature and seal)
(Name, last name, title) (Name, last name, title)
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Contract No:

Dated:

Employer (name of organization):

Contractor(name of organization):

Amount of Work order GYD:

Agreed(signature of the person agreed with Work order):

Date of agreement:

WORK ORDER No.

(to be made up by the Employer for any change against decrease or increase of items of works)

No Unit Quantity | Unit price Unit Value | Contractual | Amount of
Name of item in Bill of price of value increase
and Quantities | offered | change )
consumable decrease (-)
materials
I | Use of unit prices

II

Consumable materials

Signature of Contractor

Signature of Engineer
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SETTLEMENT
Payable contract No. dated 201

in GYD)

Types of settlement Amount

Initial Contract Price

Total amount of Work orders

Total Contract Price - total

Works done for the previous period

Works done for the last month

Works done for the previous period according to Work orders

Works done for the last month according to Work orders

Works done from the Start Date — total

A=A AR RE-N AV R E RSB L b 4
=

Advance payment made

10 Advance payments retained for repayment for the previous period

11 Advance payments to be retained for repayment for the last month

12 10% retained from the volumes of works done for the previous period

13 10% to be retained from the volumes of works for the last month

14 Other retention

15 Total to be retained

16 Total to be paid

17 The remaining amount by the Completion Date

The Employer the Contractor
Seal
(Signature, full name, title) (Signature, full name, title)
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Form 4

Letter of Acceptance

(Letterhead paper of Employer)
(date)

To:
(Name of Contractor)
(Address of Contractor)
This is to notify you that your bid dated the day of 202__, for the execution
of (description of works) to the total sum of

(Amount in Figures and Words)

as amended and modified in accordance with the Instructions to Bidders is hereby accepted by our
organization.

At the same time, we are sending you the Form of Contract and requesting you, in accordance with
Clause 32.2 of the Instruction to Bidders, during 7 (seven) days to sign and date the Form of
Contract, and return it at our address. Along with the signed Contract, we request you to furnish
us, pursuant to ITB Clause 33, with the Performance Security.

You hereby instructed to start the Works pursuant to the Contract conditions.

Name of organization

Full name and Title

Signature of Authorized Representative

Annex: the Contract

58



Form 5

Affidavit of Authorization

TO: [name of Employer/

WHEREAS [name  of
Contractor], who is the Contractor for the execution of Works [description of works].

do hereby authorize [name and address of
Contractor’s Representative] to submit the Bid, and subsequently negotiate with you, and sign the
Contract based on the Invitation for Bids which we hereby extend our full guarantees for the execution
of Works based the Invitation for Bids.

[Full name, title, signature for and on behalf of Contractor]

Dated on day of L0 SR —

(date) (seal)

Note: The Affidavit of Authorization must be in conformity with statutory provisions and signed and
sealed by a Commissioner of Oats to Affidavit. The Bidder shall include the Affidavit of
Authorization in its Bid.
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Form 6
Bid Security

[insert Bank / Insurance Company name, and address of issuing branch or office]

Beneficiary:

[insert name and address of Employer]

Date: [insert
date]

BID GUARANTEE No.:
[insert number]

We have been informed that

(hereinafter called "the Bidder") has submitted to you its bid dated
(hereinafter called "the Bid") for the execution of : Design, Supply, Installation and
Commissioning of a 0.5 MW Wind Power Plant for Leguan, Region 3

Furthermore, we understand that, according to your conditions, Bids must be supported by a Bid
Guarantee.

At the request of the Bidder, we hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
( )

upon receipt by us of your first demand in writing accompanied by a written statement stating that
the Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder:

(@ has withdrawn its Bid during the period of bid validity specified by the Bidder
in the Form of Bid; or

(b) does not accept the correction of errors in accordance with the Instructions to
Bidders (hereinafter “the ITB”) of the IFB; or

(c) having been notified of the acceptance of its Bid by the Employer during the period
of bid validity, (i) fails or refuses to execute the Contract Form, if required, or (ii)
fails or refuses to furnish the Performance Security, in accordance with the ITB.

This Guarantee shall expire: (a) if the Bidder is the successful bidder, upon our receipt of copies
of the Contract signed by the Bidder and of the Performance Security issued to you by the Bidder;
or (b) if the Bidder is not the successful bidder, upon the earlier of (i) our receipt of a copy of your
notification to the Bidder that the Bidder was unsuccessful, or (ii) ninety days after the expiration
of the Bidder’s Bid.

Consequently, any demand for payment under this Guarantee must be received by us at the office
on or before that date.

This Guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

[signature(s) of authorized representative(s) ]
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Form 6

Performance Bank Guarantee / Performance Bond
(Unconditional)

[The bank / Insurance Company providing the Guarantee shall fill in this form in accordance
with the instructions indicated in brackets, if the Employer requires this type of security.]

[insert bank / insurance company name, and address of issuing branch or office]

Beneficiary: Guyana Energy Agency

Address: 295 Quamina Street, South Cummingsburg. Georgetown. Guyana

Date:
[insert date]

PERFORMANCE GUARANTEE No.:

We have been informed that (hereinafter
called "the Contractor") has entered into Contract No. dated with you, for the
execution of Design, Supply, Installation and Commissioning of a 0.5 MW Wind Power Plant for
Leguan, Region 3.

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Contractor, we hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
( ),

such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of your first demand in writing accompanied by a written statement
stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing
to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire no earlier the end of the defects liability period, calculated based on a
copy of such Certificate which shall be provided to us. Consequently, any demand for payment
under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458,
except that subparagraph (ii) of Sub-article 20(a) is hereby excluded.

[signature(s) of an authorized representative(s) of the Bank]
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Form 7

Guarantee for Advance Payment
The bank/ insurance company providing the Guarantee shall fill in this form in accordance with
the instructions indicated in brackets, if an Advance Payment is to be provided under the Contract

[insert Bank / insurance company name, and address of issuing branch or office]

Beneficiary: Guyana Energy Agency

Address: 295 Quamina Street. South Cummingsburg. Georgetown. Guyana

Date:

[insert date]

ADVANCE PAYMENT GUARANTEE No.:

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has
entered into Contract with you, for the execution of “Design, Supply, Installation and
Commissioning of a 0.5 MW Wind Power Plant for Leguan, Region 3”

(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment
is to be made against an advance payment guarantee in the sum or sums indicated below.

At the request of the Contractor, we
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
( )
upon receipt by us of your first demand in writing accompanied by a written statement stating that
the Contractor is in breach of its obligation under the Contract because the Contractor used the
Advance Payment for purposes other than the costs of mobilization in respect of the Works.

It is a condition for any claim and payment under this guarantee to be made that the Advance
Payment referred to above must have been received by the Contractor on its account number
at

The maximum amount of this guarantee shall be progressively reduced by the amount of the
Advance Payment repaid by the Contractor as indicated in copies of interim statements or payment
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our
receipt of a copy of the Interim Payment Certificate indicating that eighty (80) percent of the
Contract Price has been certified for payment. Consequently, any demand for payment under this
guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

[insert signature (s) of authorized representative(s) of bank / insurance company
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Form 8
HEALTH, SAFETY AND ENVIRONMENT INFORMATION (Where Applicable)

1.

For individual bidders

2.1 SECTION B

HEALTH, SAFETY AND THE ENVIRONMENT

YES

NO

L.

Has your company been cited, charged, or prosecuted for any
Occupational Health and Safety (OSH) non-compliance/offence or
Environmental Offence in the last three years?

If yes give details:

Has your company ever been prosecuted/issued with a stop order by or
from a Government regulatory agency as a result of an
Environmental/OSH Offence/issue?

If yes give details:

Does your company have a documented Health, Safety and Environment
(HSE) Management Programme/Plan?

Does the HSE programme/plan allow for the following?

« Accountabilities and Responsibilities for Managers, Supervisors, and
Employees?

* Hazard/risk Recognition and Control?

*Periodic Health, Safety and Environment inspections/compliance
checks?

Does your company hold documented site Health, Safety and
Environment meetings/training/awareness sessions for all employees
involved?

If yes; please provide copy(ies) of past meeting/training agendas,
attendance registers. Also, how frequent were those meetings/trainings?

Does your company ensure all resources for meeting HSE requirements is
available at site for all workers? E.g. PPEs, Spill Kits, Fire extinguishers,
First-aid kits etc.

If yes, provide a list of such resources/equipment.

Does your company have an HSE Policy?
If yes; please provide a copy.

Does your company have a documented monitoring system on inspecting
its’ sub-contractors’ HSE compliance and performance?

If yes; please provide some details on this system, along with an HSE
compliance inspection form, which may be used to inspect sub-
contractors HSE compliance and performance.

Has any of your projects required an Environmental Authorization from
the Environmental Protection Agency?
If yes; please provide a copy of said Authorizations.
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Form 9
LABOUR AND WORKING CONDITIONS INFORMATION (Where Applicable)

2. For individual bidders

3.1 SECTION C

LABOUR AND WORKING CONDITIONS YES | NO

1. | Does the company have an Occupational Safety and Health
Employee Handbook or HSE Programme/Plan where OSH
protocols/requirements for your construction projects are
documented?

If yes; please provide a copy.

2. | Does your company comply with national labour and employment
law with respect to the following?

* Non-discrimination and Provision of Equal opportunities to all
workers irrespective of race, creed, gender or religion?

* Permission of employees to join a trade union?

* Inclusion of local labour among your work-force at site specific
projects? If yes; please provide details on past selection and number
of local community labour in your past projects.

* Provision of basic amenities of workers facilities at site; including
sanitation, access to drinking water, toilet facilities etc.

3. | Does your company utilise an accident register for onsite casualties
inflicted to workers?

If yes; please provide details on its use, and a copy of that Accident
Register.

4. | Inthe event of medical emergencies, are their appropriate and
documented measures for responding to any casualties affecting
workers on site?

If yes; please provide a copy of those medical emergency measures.
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Forms 10

(Where Applicable)

3. For individual bidders

4.1 SECTION D

RESOURCE EFFICIENCY AND POLLUTION PREVENTION INFORMATION

RESOURCE EFFICIENCY AND POLLUTION PREVENTION

NO

1.

Does the company have a Waste Management Plan/measures concerning
the handling, transportation, storage and disposal of hazardous and non-
hazardous waste generated by activities at a construction site or an HSE
Plan/Programme where waste management is covered?

If yes; please provide a copy and details of any reduce, reuse or recycle
initiatives undertaken at site.

Does your company have documented measures to counter the following
issues that can be as a result of construction activities?

» Reduced Air quality including dust pollution generated from activities at
the site? If yes; please provide a copy of those measures.

« Unusually high Noise Levels? If yes; please provide a copy of those
measures.

 Reduced water quality including increased turbidity (from
runoff/erosion) water? If yes; please provide a copy of those measures.
*Construction Traffic? If yes; please provide a copy of those measures.
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Form 11

(Where applicable)

4. For individual bidders

5.1 SECTION E

COMMUNITY HEALTH, SAFETY, SECURITY AND SOCIAL INFORMATION

COMMUNITY HEALTH, SAFETY, SECURITY AND SOCIAL
SAFEGAURDS

NO

1.

Has there been any emergency situations (e.g. spills, displacement,
contamination of local water supply etc.) resulting from your Company’s
construction activities that may have negatively affected nearby
communities/residents located in and around project site? If so, provide
details of such negative effects and what mitigation measures were
undertaken to resolve such issues.

Does the company have any measures in place to resolve worker-resident
conflicts?

If yes; please provide a copy of such measures.

Does the company have an established Code of Conduct for workers and
sub-contractors associated with the project?

If yes; please provide a copy of that Code of Conduct.

Please provide any details of instances where your company has fostered
good community relationships/engagements (Corporate Social
Responsibility).
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Form 12

INFORMATION SUBMITTAL (where applicable)

5. For individual bidders

6.1 SECTION F

INFORMATION SUBMITTAL

NOTE: Copies of the following information that are available must be returned in
conjunction with this form.

measures are not documented in the HSE Plan).

No. | Records, Statements or Forms Attached
Yes | No

1. | Copy of Health, Safety and Environment (HSE) Management
Plan/Programme.

2. | Copy of HSE Policy

3. | Copies of Management Plans/documented measures for Health and
Safety, Waste Management, construction traffic, noise pollution and
air quality generated by activities at construction sites.

4. | A one-page sample of your HSE training/awareness/meeting records
(i.e. past meeting/training agendas, attendance registers etc.)

5. | A copy of Accident/Incident Register

6. | A copy of HSE compliance inspection form.

7. | Copy of Environmental Authorisation

8. | Copy of Workers’ Code of Conduct

9. | Alist of OSH equipment/resources

10. | A copy of Occupational Safety and Health Employee Handbook

11. | A copy of Waste Management Plan (only required if measures on
waste management are not documented in the HSE Plan).

12. | A copy of OSH Employee Handbook (only required if OSH
Requirements are not documented in the HSE Plan).

13. | A copy of mitigation measures to reduce air pollution, noise pollution,
water pollution and construction traffic (only required if such
measures are not documented in the HSE Plan).

14. | A copy of Medical Emergency Measures (only required if such
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Form 13
Declaration (where applicable)

6. For individual bidders

7.1 SECTION G

By signing this form:

- I certily that the information presented in Section 1 to 6 is correct, and;

- Thave read and understood, and pledge to comply with the Environmental and
Social Management requirements of Section VII — B, during the implementation
of this Projcet.

Importantly, High Risk Contractors will not be recommended for Award of Contract.

SIGNATURES REQUIRED

Contractor or Contractor Title and Telephone Signature:
Representative: Number:

Date:
Contractor Environmental | Title and Telephone Signature:
and Social Safeguards Number:
Representative:

Date:
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Evaluation Criteria

NATIONAL PROCUREMENT AND TENDER ADMINISTRATION BOARD

STANDARD EVALUATION CRITERIA

(Works)

NO.

DESCRIPTION

RESPONSIVENESS

YES

NO

Submission of a valid business registration OR certificate of incorporation that is clearly
legible.

Submission of a valid NIS compliance certificate in the name of the business as per
business registration. Document must be clearly legible.

Submission of a valid GRA compliance certificate in the name of the business as per
business registration. Document must be clearly legible.

Completed and signed bid submission form / form of tender (page 53).

Completed priced bill of quantities. BOQ must be stamped and signed on the summary
page and initial all other pages.( page 42-44)

Submission of bid security are as follows;
(1) GYDI100Million and below bid security - 2% of the bid price
(2) GYDI101Million to GYD500Million bid security — 1.5% of the bid price
(3) GYD501 Million above bid security — 1% of the bid price

Bid security should be expressed in Guyanese currency and shall be a bank guarantee or a
bid bond issued by a licensed financial institution. ( Page 60)

Demonstrate general construction experience within the past five (5) years by providing
a list of verifiable completed projects. The value of the project, year completed, and
clients' names and contact numbers must be provided.

Demonstrate specific construction experience by providing copies of contracts with
previous clients that show the bidder has completed two (2) contracts of similar nature,
size and complexity of a minimum value of 50% of Bid Price within the past five (5)
years.

Evidence of financial capacity representing (insert percentage) of the bid price. Bidder
must provide a bank statement or LINE of credit from a bank or a recognized financial
institution. The document must be dated within one month of the bid opening date and
be clearly legible.

When a photocopy is presented, it must be certified a 'true copy of original' by the issuing
company.

Finnacial capacity should cover the current job and also the list of ongoing projects.
If financial ratios will be assessed these must be clearly stated and formulae provided,
for;

(1) Current Ratio must not be less than 1, calculated by current assets divided by current
liabilities;

(2) Quick ratio must not be less than 1, calculated by adding cash and accounts receivable,
and then divided by current liabilities.

10

Bidder must provide a letter of Authorization for the Procuring Entity to seek reference
from the bidder's Bank and/or Surety relating to the financial capacity evidence supplied.
The document must be dated within one month of the bid opening date and be clearly
legible.

r———‘/ nmlREMEN
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11

Written  confirmation ~ of  authorizing  signatory must be  provided.
For the incorporated company this must be in the form of a affidavit of authorization
endorsed by a Commissioner of Oaths or Justice of Peace.
For a registered business that has appointed an employee to sign the bid, a letter of
authorizing signatory must be provided.

12

Bidder must provide audited financial statements for the past three years
for incorporated companies. Financial statements must be audited by a Chartered
accountant/accountancy firm and include an auditor's note.
OR

Registered businesses must provide Balance Sheets, Profit and Loss Accounts, and
Income and Expenditure Accounts for the past three years. These financial statements
must be approved by a Chartered accountant/accountancy firm.

13

The Bidder shall provide accurate information on the related bidding form as provided
about any litigation or arbitration resulting from contracts completed or on-going
under its execution over the last five (5) years.

Any ongoing legal matters shall render the contractor unqualified for consideration for
award of contract.

14

Bidder must complete the Statement of On-going projects (listed in Forms) which
would include the following; name of contract, date of commencement and completion
of contract, name of client and contact information (telephone number and email address),
value of project, and completion percentage. The bidder may be required to provide
statement of resources dedicated against each project.

Bidder must complete and sign the Statement of On-going projects Form

For consideration of awards of additional projects, the bidder MUST provide evidence of
adequate financial, human and equipment resources to demonstrate that the award of this
contract would not impede or detract from the effectively and efficiently implementation
and completion of existing contracts.

Bidders who have Three (3) outstanding contracts, from any public sector agency, will
not be considered for award. An outstanding contract in one where more than 20% of the
value of the contract is not completed as per original contract deadline.

15

Bidder must provide a letter stating any or no terminated or abandonment of projects.The
letter must be dated within one month of the bid opening date.

Contractors who were terminated due to defaulting on a contract will be considered
ineligible for an award of contract for 12 months after the date of termination.

16

Ownership and or possession of key equipment - the bidder must provide evidence
to show that the key equipment are available in the specified number for the project;

Ownership and or possession can be demonstrated by providing the licenses,
purchase documents, registrations, agreement to lease or rent from a recognize leasing
Agency, and/or affidavit of ownership;

An agreement to lease or rent must be dated within one month of the bid opening.
Affidavit of ownership must be duly signed by a commissioner of oaths or justice of peace
and the list of equipment must be endorsed by same if is it supplied as an attachment to
the affidavit.

TEND
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List of minimum equipment Quantity
Heavy-Lift Crane 1
Mobile Crane 1
Excavator 1
Concrete Mixer 2
Compactor 1
1
2
2
1

Pile Driver

Hoits & Winches

Scaffolding or Elevated Work Platform
Torque Wrenches & Hydraulic Bolt
Tensioner

Provision of qualification and experience of key personnel - the bidder must appoint an
individual to fill the positions and provide detailed curriculum vitae for the key personnel.

Position of Key Personnel Required qualification and experience
Project Manager 15 yrs experience in similar project
RE-Wind Energy Engineer 10 yrs experience in similar project
Power System/Electrical | 10 yrs experience in similar project
17 Engineer
Civil Engineer 10 yrs experience in similar project
HSE/Environmental 5 yrs experience in similar project
Specialist
All appointed individuals must sign a letter consenting to the use of his’/her CV by the bidder.
Letters must be dated within one month of bid opening.
Bidder must submit a detailed work programme that is in keeping with the scope of works
detailed in the bill of quantities. Evaluation of work programmes will take into
consideration whether, inter alia, the following are included:
1. Sequence of work- step by step, safe work sequence of the work and duration.
Bidder must submit a method statement that is in keeping with the scope of works detailed
18 in the bill of quantities. Evaluation of method statements will take into consideration

whether, inter alia, the following are included:
1.Brief description of works, tasks, processes.

2.References to Occupational Health and Safety Standards.

3. List of equipment to be utilised.

NATIONAL PROCUREMENT
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Form

Statement of On-going Projects;

Contact
Number Datgol Name Information
Name of Date of Completion as Value of Percentage
of iy of (Telephone
. Contract Commencement per original “ Contract Completed
Projects Client number and
contract 3
email address)
Name of Contracting Firm / Company, etc.
Signature of Contractor
B LT O e P T LT Ty g SO e e ) N S S S .... (Signed and Stamped)
Date

N T F Ty *sssssnsesennnann
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